
 
 

Page 1 

SISKIYOU COUNTY 
COMMUNITY DEVELOPMENT DEPARTMENT 

806 South Main Street, Yreka, California 96097 
Phone: (530) 841-2100 ∙ Fax: (530) 841-4076 

 
https://www.co.siskiyou.ca.us/community-development 

August 12, 2024 

REQUEST FOR PROPOSALS: 
HEAD FIRE HAZARD TREE REMOVAL SERVICES 

RFP# 24-02 - CDD 

NOTICE TO PROSPECTIVE PROPOSERS 
You are invited to review and respond to this Request for Proposal (RFP), entitled 
“REQUEST FOR PROPOSALS: HEAD FIRE HAZARD TREE REMOVAL SERVICES.”  The County 
anticipates awarding one (1) Agreement to perform work within Siskiyou County.  

SERVICES REQUESTED: The County is seeking bids for the removal of hazard trees 
resulting from the Head Fire. The Head fire occurred on August 15, 2023. The Head Fire 
occurred near Hamburg on Highway 96. The area is 30 miles west of Yreka, and about 35 
miles west of the Highway 96/Interstate 5 intersection, within Siskiyou County.  This work 
will include removal, transport, and recycling or disposal of hazard trees from private 
properties, the public right of way, and other locations as determined by the County. 

AGREEMENT BUDGET: Subject to the availability of funds and approval by the County, the 
total estimated cost is $650,000.00.  

PROCESS SCHEDULE: The RFP process will be conducted according to the following 
tentative schedule, where all times are Pacific Time:  

SCHEDULE  DATE  
Advertisement Date  August 12, 2024 
Mandatory Pre-Proposal Conference @ 1:00 P.M.  August 19, 2024 
Written Questions Due by 5:00 P.M.  August 22, 2024 
Sealed Proposals Due before 5:00 P.M.  August 26, 2024 
Public Cost Proposal Opening @ 5:15 P.M.  August 26, 2024 
Notice of Intent to Award Announced (estimated)  September 3, 2024 
 

In submitting your proposal, you must comply with the following attached instructions. 
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SISKIYOU COUNTY CONTACT INFORMATION: In the opinion of the County, this RFP is 
complete and without the need for explanation. However, if you have questions, or need 
any clarifying information, contact the Agreement administrator for this RFP as listed 
below. 
 

Mailing Address      Contract Manager  

Community Development Department  Rick Dean, Director 
806 South Main Street    Email: planning@co.siskiyou.ca.us 
Yreka, CA 96097     Phone: (530) 841-2100 
       Fax: (530) 841-4076 

 

Please note that no verbal information given will be binding upon the County unless such 
information is issued in writing as an official addendum.  

 

 

Rick Dean 
Community Development Director 
Agreement Administrator

mailto:planning@co.siskiyou.ca.us


 

Page 3 

TABLE OF CONTENTS 
NOTICE TO PROSPECTIVE PROPOSERS _____________________________________________ 1 

TABLE OF CONTENTS ______________________________________________________________ 3 

SECTION 1. Background and Process Schedule _____________________________________ 8 

SECTION 2. Instructions for Proposers ____________________________________________ 15 

1. RFP not Subject to Negotiation _________________________________________________ 15 

2. Competence of Proposers _____________________________________________________ 15 

2.1.   Business Entity __________________________________________________________ 15 

2.2.   License _________________________________________________________________ 15 

2.3.   Suspension and Debarment ______________________________________________ 15 

3. Proposer Considerations ______________________________________________________ 16 

3.1.   Proposer Responsibility __________________________________________________ 16 

3.2.   Mandatory Pre-Proposal Meeting __________________________________________ 16 

3.3.   Public Information _______________________________________________________ 16 

3.4.   Use Tax _________________________________________________________________ 17 

4. Rules and Conditions _________________________________________________________ 17 

4.1.   Written Questions and Answers ___________________________________________ 17 

4.2.   Addenda ________________________________________________________________ 17 

5. Proposal Package Submission _________________________________________________ 18 

5.1.   Final Proposal Package Content ___________________________________________ 18 

5.2.   Proposal Package Submittal Instructions __________________________________ 18 

5.3.   Withdrawal and Modification of Proposal Package __________________________ 19 

5.4.   Errors in Submittals ______________________________________________________ 20 

6. Proposal Evaluation and Public Cost Proposal Opening __________________________ 20 

6.1.    Public Cost Proposal Opening ____________________________________________ 20 

6.2.   Evaluation of Proposals __________________________________________________ 20 

6.3.   Rejection of Proposals ___________________________________________________ 20 

7. Awarding of Contract _________________________________________________________ 21 

8. Post Award and Agreement Execution __________________________________________ 21 



 

Page 4 

8.1.    Governance ____________________________________________________________ 21 

8.2.   Post Award Requirements ________________________________________________ 22 

8.3.   Contractor Signature _____________________________________________________ 22 

9. Bidder Certifications and Acknowledgements ___________________________________ 22 

SECTION 3. Proposal Submittal Items and Descriptions ___________________________ 24 

10. Description of Proposal Package Forms _______________________________________ 24 

11. Description of Additional Required Documents ________________________________ 27 

12. Description of Cost Proposal Bid Items ________________________________________ 29 

12.1.  Bid Assumptions _____________________________________________________ 29 

12.2.  Description of Cost Proposal Schedule – Bid Items ______________________ 35 

ATTACHMENT A - Required Bid Package Checklist _________________________________ 38 

Attachment 1 – Cost Proposal Schedule __________________________________________ 40 

Attachment 2 – Proposer Certification ____________________________________________ 42 

Attachment 3 – Proposed Subcontractors List _____________________________________ 47 

Attachment 4 – Byrd Anti-Lobbying Certification ___________________________________ 50 

Attachment 5 – Personnel Questionnaire, Organization, and Resumes _______________ 52 

Attachment 6 – Business Entity Questionnaire _____________________________________ 56 

Attachment 7 – Customer Reference Forms _______________________________________ 58 

Attachment 8 – Darfur Contracting Act Certification ________________________________ 68 

Attachment 9 – California Civil Rights Laws Attachment ____________________________ 69 

Attachment 10 – Iran Contracting Act Verification Form _____________________________ 70 

Attachment 11 – Bidders Bond ___________________________________________________ 71 

Attachment 12 – Notarized Bondability Statement _________________________________ 72 

Attachment 13 – Experience Modification Rate (EMR) Documentation _______________ 73 

Attachment 14 – IIPP and/or Health and Safety Plan (HSP) __________________________ 74 

Attachment 15 – Letter(s) of Interest ______________________________________________ 75 

ATTACHMENT B – Standard Agreement ____________________________________________ 76 

EXHIBIT A – Scope of Work ________________________________________________________ 91 

1. Introduction _______________________________________________________________ 91 



 

Page 5 

2. Order of Operations ________________________________________________________ 92 

3. Contractor Tasks and Responsibilities ________________________________________ 93 

4. Hazard Tree Removal Overview _____________________________________________ 101 

5. Support Tasks _____________________________________________________________ 105 

6. Reporting and Tracking _____________________________________________________ 108 

7. General Expectations ______________________________________________________ 109 

8. Operational Milestones and Mobilization Requirements _______________________ 112 

9. Mobilization of Additional Resources ________________________________________ 114 

10. Contractor’s Responsibility ______________________________________________ 114 

11. Special Provisions _______________________________________________________ 116 

EXHIBIT A.1 – Special Provisions _________________________________________________ 117 

1. Introduction _________________________________________________________________ 117 

1.1   Purpose ________________________________________________________________ 117 

1.2   Objective _______________________________________________________________ 117 

2. Program Overview ___________________________________________________________ 117 

2.1   Site Description _________________________________________________________ 117 

2.2   Site Eligibility ___________________________________________________________ 117 

2.3   Site Characterization ____________________________________________________ 118 

2.4   Known Hazards _________________________________________________________ 118 

2.5   Worker Safety ___________________________________________________________ 119 

2.6   Operation Cost Tracking _________________________________________________ 120 

2.7   Operation Roles and Responsibilities _____________________________________ 121 

2.8   Documentation _________________________________________________________ 121 

3. Overview of Operations ______________________________________________________ 123 

3.1   Initial Assessments ______________________________________________________ 123 

3.2 Incident Action Planning _______________________________________________ 125 

4. Preliminary Operations _______________________________________________________ 125 

4.1   Hazard Tree Removal Crew Defined _______________________________________ 125 

4.2   Hours of Operation ______________________________________________________ 126 



 

Page 6 

4.3   Water Source ___________________________________________________________ 126 

4.4   Identify Staging Area _____________________________________________________ 126 

4.5   Temporary Hazard Tree Management Sites _________________________________ 127 

4.6   Identify Disposal and Recycling Options ___________________________________ 127 

4.7   Roadway Assessment ___________________________________________________ 128 

4.8    Environmental Assessment ______________________________________________ 128 

5. Site Assessment _____________________________________________________________ 128 

5.1   Operational Soft Start ____________________________________________________ 129 

5.2   Placement of BMP’s as Needed ___________________________________________ 129 

6. Hazard Tree Removal Operations _____________________________________________ 130 

6.1 Hazard Tree Categories ___________________________________________________ 130 

6.2 Road Types ______________________________________________________________ 130 

6.3 Public Roads_____________________________________________________________ 130 

6.4 Private Roads ____________________________________________________________ 131 

6.5 Criteria __________________________________________________________________ 131 

6.6 Identification of Potentially Eligible Parcels _________________________________ 132 

6.7 Soft Start ________________________________________________________________ 132 

6.8 Assessment and Monitoring _______________________________________________ 132 

6.9 Hazard Tree Removal _____________________________________________________ 133 

6.10 Assessment Credentials _________________________________________________ 133 

6.11 Pre-Assessment Activities _______________________________________________ 133 

6.12 Hazard Tree Assessment Process _________________________________________ 134 

6.13 Hazard Tree Marking Specifications _______________________________________ 134 

6.14 Boundary Trees _________________________________________________________ 135 

6.15 Work Management Planning _____________________________________________ 135 

6.16 Pre-Felling Inspections __________________________________________________ 136 

6.17 Consultant Pre-Inspection _______________________________________________ 136 

6.18 Contractor Pre-Inspection _______________________________________________ 137 

6.19 Pre-Work Walk (360 Degree Site Walk) ____________________________________ 138 



 

Page 7 

6.20 Responsibilities of the A&M Contractor ___________________________________ 139 

6.21 Responsibilities of the HTRS Contractor ___________________________________ 140 

6.22 Post Tree Felling and Removal Site Walk ___________________________________ 141 

EXHIBIT B – Budget Detail and Payment Provisions ________________________________ 143 

EXHIBIT C – Required FEMA Contract Clauses ____________________________________ 145 

EXHIBIT D – Abbreviations and Definitions ________________________________________ 156 

 



SECTION 1 – Background and Process Schedule 
Click Here to Return to Table of Contents 

 

Page 8 

SECTION 1. Background and Process Schedule 
Hazard Tree Removal Services Needed: The Head fire occurred on August 15, 2023. The 
Head Fire occurred near Hamburg on Highway 96. The area is 30 miles west of Yreka, and 
about 35 miles west of the Highway 96/Interstate 5 intersection, within Siskiyou County. 

The County is seeking bids for the removal of hazard trees resulting from the Head Fire. This 
work will include removal, transport, and recycling or disposal of hazard trees from private 
properties, the public right of way, and other locations as determined by the County. 

The CONTRACTOR (hereinafter referred to as “Contractor”, “Hazard Tree Removal Services 
Contractor”, or “HTRS Contractor”) shall provide Hazard Tree Removal Services to Siskiyou 
County (hereinafter referred to as the “County”) as described herein. 

AGREEMENT BUDGET: Subject to the availability of funds and approval by the County, the 
total estimated cost is $650,000.00. 

Agreement Term. The term of the agreement will span approximately twelve (12) months 
and the anticipated start date is September 4, 2024, subject to the County’s Notice to 
Proceed.   

PROCESS SCHEDULE: The RFP process will be conducted according to the following 
tentative schedule, where all times are Pacific Time:  

SCHEDULE  DATE  
Advertisement Date  August 12, 2024 
Mandatory Pre-Proposal Conference @ 1:00 P.M.  August 19, 2024 
Written Questions Due by 5:00 P.M.  August 22, 2024 
Sealed Proposals Due before 5:00 P.M.  August 26, 2024 
Public Cost Proposal Opening @ 5:15 P.M.  August 26, 2024 
Notice of Intent to Award Announced (estimated)  September 3, 2024 
 
Property Owner Participation Required. Participation in the County’s Consolidated 
Debris Removal Program (County Program) is voluntary. Property owners are required to 
complete and sign a Right of Entry (ROE) permit to participate in the County Program. The 
ROE permit is the enrollment mechanism and authorizes the County and its Contractors to 
perform work. Public entities may also enroll parcels in the County Program. The County 
does not control nor guarantee the ultimate number of ROE permits received. As a result, 
the County also does not control or guarantee the number of enrollees in the County 
Program.  
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Some commercial properties will also be included in this program at the direction of the 
County. Receiving facilities will be identified by the Proposer. Even though the Contractor 
may be engaged in making arrangements for using receiving facilities or temporary facilities 
and providing recommendations on receiving or temporary facilities to the County, the 
County will ultimately be directing the use of receiving facilities for Contractors to use on 
these operations.  

Hazard tree quantity estimates and overall Agreement dollar amounts are not guaranteed 
by the County. The scheduled duration of the work is also not guaranteed by the County. 
The quantity of hazard trees removed as part of these operations and applicable to this RFP 
is subject to change based on the discretion of the County, site conditions unforeseeable 
to the County at the time of this RFP solicitation, property owner participation in the County 
program, and other unanticipated factors. Potential Proposers are advised to submit 
proposal schedules accordingly as no rate changes will be allowed for quantity variations.  

The deployment of Hazard Tree Removal Crews will be dictated by Siskiyou County based 
on the ROEs received and operational needs. The anticipated deployment schedule for 
these crews is listed in EXHIBIT A – Scope of Work, Section 8 “Operational Milestones and 
Mobilization Requirements.”  

Qualifications. Proposer must demonstrate that proposer and proposers’ firm (or joint 
venture) is qualified to perform the work as described herein, which includes, but is not 
limited to, prior project/work experience completing a minimum of three (3) projects of 
similar size (or larger) and scope within the previous five (5) years, performing as either a 
prime contractor or subcontractor. See Attachment(s) 6 and 7 to demonstrate this 
requirement.  

DBE. The County affirms that Disadvantaged Business Enterprises (DBEs) will be afforded 
full opportunity to submit proposals in response to this RFP.  

Licenses Required to Propose. All required licenses, certifications, and registrations must 
be current and active at the time of proposal submission. All required licenses, 
certifications, and registrations must be maintained in good standing throughout the term 
of the agreement. Lapses occurring after proposal submission may be grounds for 
disqualification or Agreement termination.  

DIR Registration. The prime contractor (and each individual member of a joint venture, if 
the proposal is submitted by a joint venture) must be currently registered with the 
Department of Industrial Relations (Labor Code sections 1725.5, 1771.1).  
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LTO License. The prime contractor or a subcontractor must have a CAL FIRE Licensed 
Timber Operator (LTO) Commercial License (type “A”). If a joint venture, a minimum of one 
individual member must have a CAL FIRE Licensed Timber Operator (LTO) Commercial 
License (type “A”). Proposed subcontractors felling trees must have a CAL FIRE Licensed 
Timber Operator (LTO) Commercial License (type “A”).  

The LTOs must also be capable of directionally falling timber away from structures, power 
lines, and roadways in urban and semi-urban settings. If the LTO is required to fell trees in 
proximity to power lines, the LTO shall be preapproved or pre-certified to do so by the local 
electric utility.  

LTOs will be checked against CALFIRE License List (ca.gov). Proposers are advised to verify 
the listing prior to proposal submission.  

Mandatory Pre-Proposal Conference. A mandatory pre-proposal conference will be held 
at the date and time indicated in the Process Schedule. Proposers must attend the entire 
meeting in order to be eligible to propose.  

The Mandatory Pre-Proposal Conference will be held online. The Contractor will need to 
email the RFP Contact listed on page 2 for a link to the meeting. Following the Pre-Proposal 
Conference, proposers are invited to survey the burned area from public roads (proposers 
may not enter private properties unless authorized to do so by the landowner).  

Sealed Proposal Package. The County will receive sealed proposal packages at the 
Siskiyou County Community Development Department, 806 South Main Street, Yreka, CA 
96097, by the date and time indicated in the Process Schedule. 

Refer to “SECTION 2 – Instructions for Proposers” for submission instructions.  

Siskiyou County must receive packages delivered in person before the Sealed Proposal 
Package due date and time as noted in the Process Schedule.  

It is the responsibility of the Proposer to ensure timely delivery of the proposal package. 
Proposers hand-delivering their proposal package should allow extra time for potential 
delays, such as traffic and sparse parking. The proposals shall include all the requirements 
of this RFP and comply with any addenda issued prior to the proposal submission deadline.  

Public Cost Proposal Opening. A public cost proposal opening will be held on the date 
and time listed in the Process Schedule at the Siskiyou County Community Development 
Department, 806 South Main Street, Yreka, CA 96097. At the public proposal opening, all 
qualified proposals received will be opened and recorded onto a Preliminary Cost Proposal 
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Tabulation, which will be posted to the County’s Agreements website at 
https://www.co.siskiyou.ca.us/rfps, following the proposal opening. 

Grounds for Rejection. All proposals may be rejected whenever the determination is made 
that the proposals received are not really competitive, when the cost is not reasonable, or 
when the cost exceeds the amount expected.  

Additionally, a proposal may be rejected if:  

• It is received after the due date and time for submittal.  

• The cost submittal is unsigned. 

• Duplicative staff from other current fire debris removal projects are proposed 
for primary staff positions within the Proposer’s team.  

• The proposal cost is not prepared as required by the RFP. 

• The Proposer has been prohibited from contracting with the County.  

• The Proposer has received a negative contract performance evaluation from 
the County in the past. 

• Any items required by the RFP are not included with the submittal.  

No proposal may be rejected arbitrarily or without reasonable cause.  

Agreement Award. The Agreement will be awarded to the lowest responsive and 
responsible bidder. The County reserves the right to contact current and past references 
and use information obtained to assist with Agreement awarding.  

In the event of a tie, CDD will utilize a tie breaker to determine the winning Proposer. The tie 
breaker will be determined based on which proposer has the most SB and DVBE 
participation. CDD reserves the right to not award an Agreement.  

Notice of Intent to Award. CDD will post a Notice of Intent to Award Agreement as soon as 
possible after the Cost Proposal opening. This notice will be posted for five (5) working 
days. Notice of Intent to Award Agreement will be posted on CDD’s website at 
https://www.co.siskiyou.ca.us/planning and in the lobby of the CDD office building at 806 
South Main Street, Yreka, CA 96097. It is the Proposer’s responsibility to check one of these 
locations for a copy of the Notice of Intent to Award Agreement.  

Rejection of Award. If the Proposer fails to enter into a satisfactory Agreement within a 
reasonable timeframe after the award is made, CDD may deem that the Proposer has 
rejected the award. If CDD deems that the Proposer has rejected the award CDD reserves 

https://www.co.siskiyou.ca.us/rfps
https://www.co.siskiyou.ca.us/planning
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the right to disqualify the awardee and award the Agreement to the next highest ranked 
Proposer. CDD will notify the disqualified Proposer of the decision not to award the 
Agreement at least one (1) day prior to the award being made to another qualified Proposer. 

Protest of Award. A Bidder may protest the proposed award by filing a protest with the 
County Purchasing Agent.  In Siskiyou County, the County Purchasing Agent position is held 
by the County Administrator, or their designee. 

All protests shall be typed under the protester's letterhead and submitted in accordance 
with the provisions stated herein. All protests shall include at a minimum the following 
information: 

1. The name, address, email, and telephone number of the protester; 

2. The signature of the protester's representative; 

3. The title or name of the RFP being protested; 

4. A detailed statement of the legal and/or factual grounds for the protest; and 

5. The form of relief requested. 

A protest related to the award of a contract must be submitted no later than five (5) 
business days after the notice of the proposed contract award is provided by the 
Purchasing Agent or their designee. Protests relating to a proposed contract award which 
are received after the five (5) business day deadline will not be considered by the County. 

1. In the event of a timely protest, the County shall not proceed with the solicitation or 
award of the contract until the Purchasing agent renders a decision on the protest. 

2. Upon receipt of a timely protest, the Purchasing Agent will within ten (10) business 
days of the receipt of the protest, issue a decision in writing which shall state the 
reasons for the actions taken. 

3. The County may, after providing written justification to be included in the 
procurement file, make the determination that an immediate award of the contract 
is necessary to protect the substantial interests of the County. The award of a 
contract shall in no way compromise the protester's right to the protest procedures 
outlined herein. 

4. If the protester disagrees with the decision of the County Purchasing Agent, the 
protester may submit a written notice to the Office of the Purchasing Agent 
requesting an appeal to the Board of Supervisors, in accordance with the process 
stated below. 

Appeal Process. If the protester wishes to appeal the decision of the County Purchasing 
Agent, the protester must submit, within three (3) business days from receipt of the 
Purchasing Agent's decision, a written appeal to the Office of the County Purchasing Agent. 
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1. Within fifteen (15) business days, the Purchasing Agent will review all materials in 
connection with the grievance, assess the merits of the protest and provide a 
written determination that shall contain his or her decision on whether the protest 
shall be forwarded to the Board of Supervisors as described above. 

2. The decision of the Purchasing Agent on whether to allow the appeal to go forward 
will be final and there shall be no right to any administrative appeals of this decision. 

Work Schedule. Contractors selected under this RFP shall be ready to commence 
mobilization upon issuance of a Notice to Proceed (NTP). The overall intent of the operation 
is to remove all eligible Hazard Tree from private, commercial, and public properties with 
approved ROEs, and remove, process as necessary, and transport all debris to currently 
operating and permitted recycling, disposal, and end-use facilities permitted to receive 
such materials according to all applicable laws.  

Agreement. The Contractor is required to deploy crews, as directed by the County, to meet 
the number of operational crews as listed in EXHIBIT A – Scope of Work, Section 8 
“Operational Milestones and Mobilization Requirements.” If a Contractor fails to provide 
the stated number of crews within the timeframe noted for each milestone or directed by 
the County, the County reserves the right to terminate the agreement and enter into a new 
agreement with the next lowest proposer. If the County terminates an Agreement for cause 
the County reserves the right to contract with the next lowest proposer and charge the 
difference in price to the Contractor.  

Labor Code. Where applicable, pursuant to California Labor Code, Section 1774, the 
Contractor to whom the Agreement is awarded, and any subcontractor under them, shall 
pay not less than the specified general prevailing wage rates to all workers employed in the 
execution of the Agreement.  

Payment Withholding. The provisions for payment under the agreement will be subject to 
a ten percent (10%) withholding. The Contractor acknowledges that the agreement is 
subject to a ten percent (10%) withholding pursuant to California Public Agreement Code 
(PCC) section 10346. The withheld payment amount will be included in the final payment 
to the Contractor. The 10% withheld amount will only be released upon the County’s 
verification of completion of all work, to the satisfaction of the County. Under no 
circumstances shall the withheld payment be released prior to the County’s verification 
that services were satisfactorily rendered.  

Federal Emergency Management Agency (FEMA). If FEMA Assistance is authorized for 
the Head Fire, the Contractor shall comply with all FEMA Uniform Administrative 
Requirements, Cost Principles, and Audit Requirements for Federal Awards found at 2 
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C.F.R. sections 200.317-327. The County will notify the Contractor if FEMA Assistance is 
authorized. 
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SECTION 2. Instructions for Proposers   

1. RFP not Subject to Negotiation 
The terms, conditions, and/or requirements of the RFP are not subject to negotiation. Any 
Proposer that reserves a right to negotiate, submits a counteroffer, or expresses any 
exception to the above terms, conditions, and/or requirements will be disqualified. 
However, requests to revise any of the above terms, conditions, and requirements may be 
submitted during the formal question and answer period. Any such requests must include 
the current language, the proposed revised language, and the justification for the proposed 
revision. Any revisions are at the sole discretion of Siskiyou County and will only be made 
under very limited circumstances in which the revisions apply to all Proposers and benefit 
or enhance the Agreement. 

If the Proposer fails to meet any of the RFP requirements or fails to comply with the 
County’s requests, Siskiyou County can reject, disqualify, or remove the firm from the 
process. Siskiyou County is not committed to awarding an Agreement resulting from this 
RFP. 

2. Competence of Proposers 

2.1.   Business Entity 

Proposer and/or Proposer’s firm must be in good standing and currently hold any/all 
required licenses and permits to perform/conduct business in the State of California. If a 
sole proprietorship, be registered with the city, county, or other local government entity in 
which the principal place of business is located. 

2.2.   License 

Proposer may only propose work for which Proposer is properly licensed.  

2.3.   Suspension and Debarment 

This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 
3000. As such, the Contractor is required to verify that the Contractor, its principals 
(defined at 2 C.F.R. section 180.995), or its affiliates (defined at 2 C.F.R. section 180.905) 
are excluded (defined at 2 C.F.R. section 180.940) or disqualified (defined at 2 C.F.R. 
section 180.935). The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. 
pt. 3000, subpart C and must include a requirement to comply with these regulations in 
any lower tier covered transaction it enters into. This certification is a material 
representation of fact relied upon by Siskiyou County. If it is later determined that the 
Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, 
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in addition to remedies available to Siskiyou County including but not limited to 
suspension and/or debarment. 

The Proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C, while this offer is valid and throughout the period of any 
Agreement that may arise from this offer. The Proposer further agrees to include a provision 
requiring such compliance in its lower-tier covered transactions.” 

3. Proposer Considerations 

3.1.   Proposer Responsibility  

The Proposer shall carefully examine the Proposal Schedule, the Standard Agreement 
(Attachment B), and EXHIBIT A - Scope of Work. By submitting a proposal, the Proposer 
acknowledges that the Proposer understands the character, quality, and quantity of Work 
insofar as this information is reasonably ascertainable from inspection of the work site and 
specifications. In addition, Proposer acknowledges that the mandatory pre-proposal 
conference and Q&A Period(s) offer Proposers timely opportunities to seek Siskiyou 
County’s clarification prior to proposal submission. 

Failure of Proposers to acquaint themselves with available information will not relieve the 
proposer from responsibility for estimating properly the difficulty or cost of successfully 
performing the work. 

3.2.   Mandatory Pre-Proposal Meeting 

A mandatory pre-proposal conference will be held at the date and time indicated in the 
Process Schedule. Proposers must attend the entire meeting in order to be eligible to 
propose. The Contractor will need to email the RFP Contact listed on page 2 for a link to the 
meeting. Following the Pre-Proposal Conference, proposers are invited to survey the 
burned area from public roads (proposers may not enter private properties unless 
authorized to do so by the landowner). 

3.3.   Public Information 

Upon final proposal opening, all documents submitted in response to this RFP will become 
the property of Siskiyou County and will be regarded as public records under the California 
Public Records Act (Government Code section 7920.000 et seq.) and subject to review by 
the public. Siskiyou County cannot prevent the disclosure of public documents; however, 
the contents of all proposals, correspondence, agenda, Proposer’s memoranda, working 
papers, or any other medium which discloses any aspect of a Proposer’s proposal shall be 
held in the strictest confidence until the Agreement is awarded. Siskiyou County will 
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disregard any language purporting to render all or portions of any proposal package 
confidential.  

All information obtained or produced during the course of the Agreement will be made 
available to Siskiyou County. 

Any information obtained or produced during the course of the Agreement that qualifies as 
confidential or a trade secret(s) under the Public Records Act (PRA) or the Public 
Agreement Code (PCC) and is thus exempt from disclosure under those statutes must so 
be marked by the Contractor prior to submission to Siskiyou County. 

Siskiyou County will hold information obtained or produced during the course of the 
Agreement deemed confidential or trade secret(s) by the Contractor to the extent allowable 
by the California Public Records Act and the Public Agreement Code. 

3.4.   Use Tax 

If during the course of the Agreement, the Contractor will be involved in the re-sale of 
goods to the State, they must comply with the requirements of sections 6452.1, 6487, 
6487.3, 7101, and 18510 of the Revenue and Taxation Code, in addition to section 10295.1 
of the Public Agreement Code. 

4. Rules and Conditions 

4.1.   Written Questions and Answers 

Proposers needing clarification of the requirements of this solicitation may submit 
questions to Siskiyou County. Refer to the Process Schedule for deadline requirements. All 
inquiries must be received no later than Date and Time as indicated on the Process 
Schedule, regardless of postmark. If the inquiries are faxed, then the time and date on the 
fax must not be later than the due date and time. 

Oral communications with Siskiyou County officers and employees shall be non-binding on 
the County and shall in no way excuse the Proposer of any obligations as set forth in this 
package. If Proposers have any questions pertaining to this particular solicitation, all 
communication should go through Siskiyou County’s identified point of contact. 

E-mails and/or faxes MUST be clearly marked: “Questions Relating to Head Fire – Hazard 
Tree Services RFP” The questions and answers will be published in an Addendum to the 
RFP. 

4.2.   Addenda 

Siskiyou County reserves the right to amend, alter, or change the rules and conditions of 
this RFP. Any ambiguity, conflict, discrepancy, omission, or other error discovered in the 
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RFP should immediately be reported to Siskiyou County prior to the deadline for 
submission of written questions. Siskiyou County will issue addenda to address such 
issues. Addenda will be available on the Siskiyou County webpage for this RFP at 
https://www.co.siskiyou.ca.us/planning 

5. Proposal Package Submission 
Failure to follow the instructions contained in this document may be grounds for the 
rejection of a Proposal. Siskiyou County may reject any Proposal if it is conditional, 
incomplete, or contains irregularities. 

Siskiyou County may waive an immaterial deviation in a Proposal if deemed in the best 
interest of Siskiyou County. Waiver of an immaterial deviation shall in no way modify the 
RFP requirements or excuse the Contractor from full compliance with the Agreement 
requirements. 

5.1.   Final Proposal Package Content 

Proposer must submit the proposal information on the forms provided by Siskiyou County 
(included in this RFP) or included by reference as downloadable forms, as indicated on 
Attachment A - Required Bid Package Checklist. Proposal Packages not submitted on the 
provided forms will be considered nonresponsive. All required signatures must be original 
“wet” signatures by the individual who is legally authorized to contractually bind the 
Proposer. 

5.2.   Proposal Package Submittal Instructions 

It is the sole responsibility of the Proposer to see that its bid is received by the 
deadline. Proposal Packages received after the scheduled closing time for receipt of 
proposals will be returned to Proposer unopened.  

• All documents must be submitted double-sided on paper with a minimum of 
100% post- consumer recycled content fiber.  

• The remaining Bid Documents shall be submitted in the same order as they 
appear on Attachment A - Required Bid Package Checklist.  

• Failure to submit any of the required documents may be deemed non-
responsive, and the bid may be rejected. Deviation of the order of bid 
submittal documents may result in your bid being deemed non-responsive.  

• Proposal Packages shall be submitted under sealed cover, must clearly state 
that it is in response to this RFP. Attachment 1 - Cost Proposal Schedule and 

https://www.co.siskiyou.ca.us/planning


SECTION 2 – Instructions for Proposers 
Click Here to Return to Table of Contents 

 

Page 19 

Attachment 11 - Bidders Bond shall be submitted under separate sealed 
cover.  

Bid Packages shall be submitted as directed below:  

A SINGLE PACKAGE CONTAINING:  

1. One (1) unbound reproducible original Proposal Package marked “Original” 
containing all Attachments and Additional Proposal Requirements (except 
do not include Attachment 1 - Cost Proposal Schedule and Attachment 11 - 
Bidders Bond, these must be submitted in a separate envelope).  

2. One (1) Electronic copy (USB flash drive) of Proposal Package in Adobe 
Acrobat format containing all Attachments and Additional Proposal 
Requirements. (Proposal is responsible for ensuring that the electronic copy 
is formatted in Adobe Acrobat Reader and viewable by Siskiyou County. For 
any discrepancy, the original Proposal Package is considered the master.)  

3. One (1), Attachment 1 - Cost Proposal Schedule and Attachment 11 - 
Bidders Bond UNDER SEPARATE SEALED ENVELOPE MARKED “COST 
PROPOSAL – DO NOT OPEN”. 

Cost Proposal Package must have the following identifier printed clearly on the 
package: “Head Fire – Hazard Tree Services COST PROPOSAL - DO NOT OPEN.” Failure 
to do so may result in a premature opening or failure to open such a bid. Bid Packages 
improperly marked may be considered non-responsive. Bids received after the bid 
submission date and time deadline will be considered late and returned to the Bidder 
unopened.  

5.3.   Withdrawal and Modification of Proposal Package 

Proposals may be withdrawn prior to the deadline for Proposal submissions noted in the 
Process Schedule, provided that a request in writing, executed by Bidder or Bidder’s 
authorized representative, for withdrawal of such bid is filed with Siskiyou County via 
electronic submission or to Siskiyou County’s physical address as listed on page 2. 
Withdraw of a proposal shall not prejudice the right of a Bidder to file a new proposal. 

A Proposal Package submitted prior to the submittal deadline may be modified by the 
submitting Proposer. The Proposer must: Provide a written request to the contact person 
listed on page 2. The written request must identify the requesting individual and their 
association to the Proposer. 

Bids cannot be withdrawn or modified after the submittal deadline has passed. 
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5.4.   Errors in Submittals 

An error in a Proposal Package may be cause for rejection of that Proposal. Siskiyou County 
may make certain corrections, if the Proposer’s intent is clearly established based on a 
review of the complete Proposal. 

6. Proposal Evaluation and Public Cost Proposal Opening  

6.1.    Public Cost Proposal Opening 

At the date and time specified in the Process Schedule, Siskiyou County will conduct the 
Public Cost Proposal Opening. The Public Cost Proposal Opening will be conducted at 
Siskiyou County Community Development Department, 806 South Main Street, Yreka, 
California 96097. Siskiyou County will tabulate the results from the Public Cost Proposal 
Opening and determine who is the apparent low bidder.  

6.2.   Evaluation of Proposals 

Following the Public Cost Proposal Opening, Siskiyou County will evaluate each Proposal 
and determine whether the Proposal evidences that the Proposer meets the minimum 
qualifications of this RFP. Siskiyou County will evaluate Proposals on a pass/fail basis. To 
receive a “pass” score and be considered responsive, the Proposal must comply with all 
requirements in this RFP. If a Bid package does not meet all of the requirements set forth in 
this RFP, it may be considered non-responsive and rejected from further competition. Once 
Siskiyou County has completed the evaluation of all proposals, it will publish a Notice of 
Intent to Award Agreement signaling who the lowest cost responsive proposer is. 

6.3.   Rejection of Proposals  

All proposals may be rejected whenever the determination is made that the proposals 
received are not competitive, when the cost is not reasonable, when the cost exceeds the 
amount expected, or when it is determined to be in the best interest of the County.  

Additionally, a proposal may be rejected if: 

• It is received after the due date and time for submittal; 

• The proposal submittal is unsigned; 

• The Cost Proposal Schedule is not prepared as required by the RFP; 

• Non-compliance with Labor Code section 1771.1(a) (DIR registration for 
Prime and Subcontractors required); 

• Any items or information required by the RFP are not included with the 
submittal;  
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• All published addenda are not acknowledged;  

• There are undisclosed, inaccurate, or incomplete disclosures of conflicts of 
interest. 

Siskiyou County reserves the right to reject a proposal as nonresponsive if the prices in the 
proposal are materially unbalanced between line items or sub-line items. A proposal is 
materially unbalanced when it is based on prices significantly less than the cost for some 
work and prices which are significantly overstated in relation to cost for other work, and if 
there is a reasonable doubt that the proposal will result in the lowest overall cost to 
Siskiyou County even though it may be the low evaluated proposal, or if it is so unbalanced 
as to be tantamount to allowing an advance payment.  

No proposal may be rejected arbitrarily or without reasonable cause. 

7. Awarding of Contract 
Awarding of this Contract will be to the lowest responsive responsible Proposer meeting all 
the RFP requirements.  

Siskiyou County reserves the right to not award a contract.  

The deployment timeline for this Contract, which is identified in EXHIBIT A – Scope of Work, 
Section 8 “Operational Milestones and Mobilization Requirements”, will begin immediately 
upon delivery of the Notice to Proceed. The identified timeframes will be strictly enforced. 

8. Post Award and Agreement Execution 
The Awarded Contractor and the resulting contract will be subject to the provisions in this 
RFP and the Standard Agreement (Attachment B). 

8.1.    Governance 

If any provisions of the Agreement resulting from this RFP are found to be unlawful or 
unenforceable, then such provisions will be voided and severed from the Agreement 
without affecting any other provision of the Agreement. To the full extent, however, that the 
provisions of such applicable law may be waived, they are hereby waived to the end that 
the Agreement be deemed to be a valid and binding agreement enforceable in accordance 
with its terms. 

The Agreement is governed by and shall be interpreted in accordance with the laws of 
Siskiyou County and the State of California. 

All proceedings concerning the validity and operation of this RFP, or the Agreement and the 
performance of the obligations imposed upon the parties hereunder shall be held in 
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Siskiyou County, California. The parties hereby waive any right to any other venue. The 
place where the Agreement is entered into and the place where the obligation is incurred is 
Siskiyou County, California. 

The person signing the Agreement on behalf of the Contractor must certify under penalty of 
perjury under the laws of California that the Contractor is not an expatriate corporation or 
subsidiary of an expatriate corporation within the meaning of Public Agreement Code 
sections 10286 and 10286.1 and is eligible to sign an Agreement with Siskiyou County. This 
will be certified on Attachment 2 - Proposer Certification. 

8.2.   Post Award Requirements 

Upon Award, Awarded Contractor shall submit and comply with the following: 

• Performance and Payment Bonds. Awarded Contractor shall furnish bonds, 
each in the amount of 100 percent of the maximum Agreement amount, 
covering the faithful performance of the Agreement and payment of 
obligations.  

• Insurance. Awarded Contractor shall furnish to the County, concurrently 
with Award of the Agreement, evidence of the required insurance meeting the 
conditions set forth in the Standard Agreement (Attachment B).   

8.3.   Contractor Signature 

The Agreement shall not be binding upon the County until it is executed by the Contractor 
and the County. Contract documents required for the execution of the Agreement consist 
of the Standard Agreement (Attachment B). 

Should the Contractor begin work in advance of receiving notice that the Agreement has 
been approved, any work performed in advance of the date of Notice to Proceed (NTP) shall 
be considered as having been done at risk as a volunteer. In no event shall the Contractor 
commence work until the Contractor has received notification from the County that the 
certificate of insurance has been approved.   

9. Bidder Certifications and Acknowledgements  
By submitting a bid, Bidder certifies and acknowledges the terms, conditions, and/or 
requirements set forth in this RFP and the Agreement documents located in the Standard 
Agreement attached hereto. The bidder is advised to read these provisions carefully prior to 
submitting a bid. Contract terms, conditions, and/or requirements are not subject to 
negotiation. If the Bidder fails to meet any of the requirements or comply with Siskiyou 



SECTION 2 – Instructions for Proposers 
Click Here to Return to Table of Contents 

 

Page 23 

County requests, Siskiyou County can reject, disqualify, or remove the firm from the 
process. Siskiyou County is not committed to awarding a contract resulting from this RFP.  

 

 

 

 

 

END INSTRUCTIONS TO PROPOSERS
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SECTION 3. Proposal Submittal Items and Descriptions  

10. Description of Proposal Package Forms  
All required Bid Package Forms are included as part of this RFP or are included by reference 
as downloadable forms.  

The Bid Package must contain the following:  

Attachment 1 – Cost Proposal Schedule:  
Complete and submit the included Cost Proposal Schedule. Cost Proposal Schedule must 
be submitted under a separate seal with the Bidders Bond.  

Attachment 2 – Proposer Certification:  
Complete and submit the included Proposer Certification to acknowledge and certify to all 
items contained therein. Proposer Certification must be signed by the individual who is 
legally authorized to contractually bind the Proposer .  

Attachment 3: Proposed Subcontractors List:  
Complete and submit the included Proposed Subcontractors List to list the name, location, 
license number, and registration number of all subcontractors who will be employed and 
the kind of work that each will perform in the completion of the Work in an amount in 
excess of one-half of one percent (1/2 of 1%) of total bid. All subcontractor licenses must 
be current and active at the time of the bid. For listed LTO subcontractors, a copy of the LTO 
License must be attached as part of Attachment 3.  

Attachment 4 – Byrd Anti-Lobbying Certification, 31 U.S.C. Section 1352:  
Bidder is required to submit the included certification in compliance with 44 C.F.R. Part 18, 
Certification Regarding Lobbying.  

Attachment 5 – Personnel Questionnaire, Organization, and Resumes:  
Bidder Proposer shall complete the included required Personnel Questionnaire 
documenting the professional qualifications and subject matter expertise of each required 
team member as listed in Attachment 5. Proposer shall provide an organizational chart of 
all personnel that will be responsible for completing the RFP. 

Attachment 6 – Business Entity Requirement Questionnaire: 
Proposer must complete the included Required Business Entity Questionnaire 
documenting the qualifications of the business. The questionnaire summarizes the 
Contractor’s (or the Joint Venture’s) experience providing the types of services required in 
this RFP and or similar applicable environmental cleanup operations.   
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Attachment 7 – Customer Reference Forms:  
Proposer must demonstrate the required qualifications by submitting three (3) verifiable 
references for projects similar in size (or larger) and scope as described herein. Proposer 
must complete Part 1 of the included Customer Reference Form for each reference. 
Proposer shall then supply the form to the Customer Reference, who shall complete Part 2 
and return it to Proposer.  

For purposes of References, work performed as a member of a Prime Contractor Joint 
Venture shall be considered work performed as a Prime Contractor.  

References submitted on Attachment 7 shall conform to the below descriptions: 

A. One (1) Reference from a project within the past five (5) years that was performed by 
the Prime Contractor as a prime contractor or subcontractor in an amount of at 
least $100,000.00.  

Project must be for one of the following types: Hazard Tree Removal, Post-Disaster 
Hazard Tree Removal, or Environmental Remediation/Clean-Up.  

B. One (1) Reference from a project within the past five (5) years that was performed by 
the Prime Contractor as a prime contractor or subcontractor in an amount of at 
least $100,000.00.  

Project must be for one of the following types: Hazard Tree Removal, Post-Disaster 
Hazard Tree Removal, or Environmental Remediation/Clean-Up.  

C. One (1) Reference from a project within the past five (5) years that was performed by 
the Prime Contractor as a prime contractor or subcontractor in an amount of at 
least $100,000.00.  

Project must be for one of the following types: Hazard Tree Removal, Post-Disaster 
Hazard Tree Removal, or Environmental Remediation/Clean-Up.  

Siskiyou County will validate customer references by any means necessary or appropriate, 
including email, voice, or electronic conferences. Proposers are responsible for 
maintaining contact with their referencing customers to ensure their prompt responses to 
Siskiyou County’s validation inquiries.  

If a reference or project experience is unable to be verified, it may be disregarded. Because 
of the extremely short period for proposal evaluation, Siskiyou County reserves the right 
not to disqualify a proposal if some references cannot be verified in the time scheduled. It 
is to the Proposer’s benefit to inform its references that they may be contacted by Siskiyou 
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County regarding this RFP during the anticipated review period, and their quick response 
would be helpful to the Bidder’s cause  

Attachment 8 – Darfur Contracting Act Certification  
Bidder must complete, as instructed, and submit the Darfur Contracting Act Certification 
included by reference and available for download located at: 
http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_1.pdf. 

PCC sections 10475 through 10481 apply to any company that currently or within the 
previous three (3) years has had business activities or other operations outside of the 
United States. For such a company to bid on or submit a proposal for a State of California 
Agreement, the company must certify that it is either: a) not a scrutinized company or b) a 
scrutinized company that has been granted permission by the DGS to submit a proposal. 

A scrutinized company is a company doing business in Sudan, as defined in PCC section 
10476. Scrutinized companies are ineligible to, and cannot, bid on or submit a proposal for 
an Agreement with a State agency for goods or services (PCC section 10477(a)) unless 
written permission from the Director of DGS to bid on this procurement has been granted 
(PCC section 10477(b)).  

Attachment 9 – California Civil Rights Laws Attachment  
Bidder must complete and submit the California Civil Rights Laws Attachment included by 
reference and available for download at: https://www.dgs.ca.gov/-
/media/Divisions/OLS/Forms/CALIFORNIA-CIVIL-RIGHTS-LAWS-ATTACHMENT.ashx. 

Pursuant to PCC section 2010, any Proposer entering into or renewing an Agreement over 
one hundred thousand dollars ($100,000) on or after January 1, 2017, must certify to all the 
following:  

A. That it is in compliance with the Unruh Civil Rights Act (Section 51 of the Civil Code). 
 

B. That it is in compliance with the California Fair Employment and Housing Act 
Chapter 7 (commencing with section 12960) of Part 2.8 of Division 3 of Title 2 of the 
Government Code). 

Failure to submit this completed form with the Proposal will result in the proposal being 
considered non-responsive.  

Attachment 10 – Iran Contracting Act Verification Form  
Proposers must complete and submit the Iran contracting Act Verification Form included 
by reference and available for download at: 
http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_3.pdf. 

http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_1.pdf
https://www.dgs.ca.gov/-/media/Divisions/OLS/Forms/CALIFORNIA-CIVIL-RIGHTS-LAWS-ATTACHMENT.ashx
https://www.dgs.ca.gov/-/media/Divisions/OLS/Forms/CALIFORNIA-CIVIL-RIGHTS-LAWS-ATTACHMENT.ashx
http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_3.pdf
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Pursuant to the Iran Contracting Act of 2010 (PCC sections 2200 through 2208, “the Act”), a 
Person, as defined in the Act, is ineligible to bid on, submit a proposal for, enter into, or 
renew any Agreement with the state for goods or services of one million dollars 
($1,000,000) or more if the Person engages in investment activities in Iran, as defined in the 
Act. Prior to submitting a bid or proposal and prior to executing any state Agreement or 
renewal for goods or services of one million dollars ($1,000,000) or more, a person must 
complete and return the attached IRAN Agreement Act Certification form with its proposal 
certifying that it is not on the list of ineligible vendors prohibited from doing business with 
the State of California.  

Failure to submit this form with the proposal will result in the proposal being considered 
non-responsive.  

11. Description of Additional Required Documents  
Bidder is required to supply the following additional submittals as part of the Bid Package.  

Attachment 11 – Bidders Bond  
Attachment 1 - Cost Proposal, shall be accompanied by a Bidder’s Bond, which shall be 
executed by an admitted surety insurer authorized to issue surety bonds in the State of 
California. Bonds shall be made payable to the County Agreement Manager of Siskiyou 
County. The security shall be in an amount equal to at least 10 percent (10%) of the bid 
amount.  

Attachment 12 - Notarized Bondability Statement  
Attach a notarized statement from the bonding company or companies your organization 
proposes to use, stating that the surety shall unconditionally guarantee the Contractor’s 
performance in all respects of the terms, conditions, and provisions of this RFP and the 
resulting Agreement for one hundred percent (100%) of the total maximum Agreement 
amount. The notarized statement shall guarantee that the surety will execute the Faithful 
Performance Bond requirement as stated in each applicable Work Order on or before the 
Work Order is signed and returned to Siskiyou County’s Agreement Manager. This 
statement must guarantee the Contractor’s compliance with the terms of the Agreement 
and Work Order. This statement must be properly notarized and submitted as part of the 
Qualifications to meet the submittal requirements of this RFP.  

Attachment 13 - Insurance Experience Modification Rate (EMR)  
The Bidder must provide their Cal/OSHA lost time injury/illness incidence, Cal/OSHA 
recordable injury/illness incidence, and their Workers Compensation Insurance Experience 
Modification Rate (EMR). Bidder must meet the average EMR requirement of 1.0 or less. If a 
bidder is eligible for a Workers Compensation Insurance Rating Bureau of California 
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(WCIRB) rating, the bidder shall provide a copy of bidder’s worker’s compensation 
insurance carrier’s letter indicating it’s WCIRB determined EMR rating for the last three 
premium years, plus a 3-year EMR average. If a bidder is not eligible for a WCIRB EMR 
rating, the bidder shall provide evidence of non-eligibility and proof that a unitary rating of 
1.0 rating is applicable. If potential bidder has a National Council on Compensation 
Insurance (NCCI) EMR rating, bidder shall submit NCCI EMR rating if bidder is not eligible 
for a WCIRB EMR rating. If Siskiyou County discovers after Agreement award that bidder 
failed to disclose WCIRB EMR rating, Siskiyou County reserves the right to terminate the 
Agreement for cause, with appropriate enforcement remedies at the Contractor’s expense. 

If the Joint Venture was recently formed and has not had an EMR, the Joint Venture shall 
provide any EMR data available. If none is available, the Joint Venture should indicate that 
no EMR data is available in bid submission documents. However, all members of the Joint 
Venture must still meet the EMR requirement of 1.0 or less, as stated in the paragraph 
above.  

Attachment 14 - Illness and Injury Prevention Program (IIPP) and/ Health and Safety 
Plan (HSP) 
Bidders must submit current company IIPP that meets the requirements of 29 C.F.R. 
section 1910.120(b) and 8 CCR section 5192(b) or a sample of a recently prepared Health 
and Safety Plan (HSP) representative of the types of operations envisioned by this RFP.  

The HSP should include employees anticipated to be utilized under the Agreement. 
Bidders’ attention is directed to the requirement that each Subcontractor involved in the 
Agreement shall also have a current company IIPP or recently prepared HSP, as described 
above. Subcontractor IIPPs are not a required bid submittal.  

Attachment 15 - Letter(s) of Interest  
In consideration of the recycling and disposal of materials removed, as part of the 
Operations, the Proposer shall submit, for each Operation:  

1. Name(s) and Location(s) of Temporary Log Storage and Processing Facility(ies), 
Laydown Yard(s), Temporary Debris Management Sites, and/or Temporary Housing 
Facilities that the Contractor plans to use.  

2. Letter(s) of Interest(s) for #1: Proposer shall provide letter(s) of interest from 
property owners listed in response to #1 above stating that property owners are 
interested in pursuing the use of their property, by the Proposer, for the stated 
purpose in relation to this Operation. This requirement is applicable only if the 
Proposer intends to use such a temporary facility.  
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3. Name(s) and Location(s) of currently operating and permitted landfills and wood 
materials end-use facilities (properly permitted to receive intended materials) that 
the Proposer plans to use.  

4. Letter(s) of Interest(s) for #3: Proposer shall provide letter(s) of interest from 
facilities listed in #3 above stating intent to enter into an agreement with the 
Proposer for the Proposer’s utilization in anticipation of Agreement award. Facilities 
listed in #3 must be currently operational and permitted (with valid permits) at the 
time of proposer submission.  

Proposer acknowledges that, if Awarded, Proposer will be required to obtain all relevant 
permits. All lease arrangements with the property owners for this(these) facility(ies) shall 
be the responsibility of the Contractor.  

12. Description of Cost Proposal Bid Items 

12.1.  Bid Assumptions 

The following lists basic assumptions to be included in the HTRS Contractor’s bid items: 

1. A Hazard Tree Removal Crew is defined as all personnel, equipment, and supplies 
necessary to fell, process, and remove hazard trees. These crews will also include 
all equipment, supplies, portable restrooms, hand sanitation stations, and ancillary 
supplies. At a minimum a Hazard Removal Crew will consist of: 

a. One (1) crane or rubber tired and/or rubber tracker bucket rig; 
b. One to two (1 – 2) tree fallers or heavy equipment for tree falling, such as a 

feller buncher; 
c. One to two (1 – 2) laborers for processing fallen timber; 
d. One (1) skid steer or excavator for handling timber onsite; 
e. One (1) track or tow-behind chipper; 
f. Appropriate quantity of log trucks, grapple trucks, high-side dump trucks, or 

other trucks for removing wood material to a processing facility or end user 
and any equipment needed to load wood material onto trucks. 

The County may approve alternate crew makeups if the HTRS Contractor evidences the 
need for different personnel or equipment. 

2. Proposal may consider lodging options, including, but not limited to, commuting, 
establishing a housing base camp, using trailers, leasing dormitory space, and 
maximizing the hiring of local staff and subcontractors that will not require lodging. 
Contractor shall solely bear the full cost of such lodging choice(s). Any temporary 
facility established by the Contractor must be approved in advance by the IMT and 
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comply with all documentation, permitting, and environmental review requirements 
in this RFP, the Standard Agreement, and EXHIBIT A.1 - Special Provisions. 

3. All necessary support personnel, equipment, and services, including any costs 
associated with maintenance crews, water tenders, traffic control crews, and office 
support staff. 

4. Inclement weather (rain, snow, high winds, etc.), poor air quality (including from 
wildland fires in the vicinity of work), and other impacts on work safety and 
effectiveness due to inclement weather (i.e., muddy parcels and equipment access 
conditions due to weather, etc.). 

5. Any real property costs, such as a land lease or rental costs, shall be included in the 
submitted bid. The Contractor shall provide a copy of the Lease Agreement(s) to the 
CM prior to commencing the use or development of the property(ies) for reference 
purposes only. 

6. Restrictions on commercial truck routes to disposal and end-use facilities. Changes 
in road routes made during the course of the Agreement shall not be eligible for 
additional compensation and the Contractor shall factor in such bid risks when 
submitting the Cost Bid Schedule, even if the Contractor incurs additional labor, 
equipment, or operating costs as the result of the changed route. 

7. Bidder shall be responsible for any changes made to Hauling and Reuse/Disposal 
Plans, including any changes made based on the Traffic Management Plans or 
Assessments prepared by third parties (such as the California Department of 
Transportation, Caltrans) or the A&M Contractor. This may include prohibiting or 
restricting hauling operations on certain roads or highways. Changes may be 
required due to unforeseen traffic or safety concerns. 

8. HTRS Contractor shall assess all road surfaces anticipated to be used in these 
Operations, and their condition, including the potential need for reasonable road 
improvements to access properties and implement necessary repairs. Such as 
grading, widening, deployment of steel plates, or application of base rock. After the 
completion of debris removal work the conditions will be compared with pre-work 
documentation of roads to determine if damage is from contract work. The 
contractor may be liable if excessive damage is caused by contract work. IMT may 
make requests for the HTRS Contractor to use smaller equipment and/or equipment 
with non-metal tracks on roads. The contractors can choose whether to use smaller 
or alternative equipment on areas requested. They may also elect to use mitigation 
devices to eliminate damage to pavements and roads, such as wood plywood 
sheets and rubber mats may be used under equipment to prevent damage to 
pavement surfaces. The HTRS Contractor may be liable for excessive damage if the 
requests are ignored. 
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9. HTRS Contractor shall also be prepared to use alternate means and methods, such 
as the use of off-road equipment or smaller equipment, to gain access to areas 
where work must be performed. Morooka carriers (or similar rubber tracked off road 
equipment) are available to transport debris in off-road conditions. Smaller 
equipment like Gators or quads may also be needed for off-road access and 
transportation of debris materials. Restrictions in access from tunnels, trees or 
narrow access road may require the use of smaller debris removal equipment or 
transport trucks. However, construction of new roads, including any construction 
requiring professional traffic engineering, shall not be included within the scope of 
this agreement. The decision of whether the construction of new roads is required is 
at the sole and exclusive discretion of Siskiyou County. 

10. Environmental restrictions, including threatened and endangered species, nesting 
birds, setbacks from watercourse, and lake protection zones as detailed in the 
Environmental Protection Plan, permits issued by State or Federal regulators, or 
other sources of criteria as identified by the IMT. HTRS Contractor shall be 
responsible for additional costs or work needed to comply with applicable 
environmental requirements and implement mitigation measures, including but not 
limited to relocation of bird nests, recovery and transport of bird nests/eggs to 
authorized rehabilitation centers, alternate hazard tree felling/removal methods 
necessary to protect resources (such as tree climbing), and use of long-reach, 
cranes, or other necessary equipment required to remove hazard trees or other 
material from Equipment Exclusion Zones. 

11. Cultural resource restrictions, including tribal monitoring by tribal nations, within 
the burn scar. This bid risk includes the cost of any possible delays caused by 
deployment and utilization of Tribal Monitors. Additional costs associated with the 
identification, protection, and compliance of cultural and historical resources shall 
not be eligible for additional compensation, including costs of training HTRS 
Contractor’s personnel. 

12. Costs associated with performing work around portions of damaged buildings, such 
as standing walls, including those that have been shored or otherwise reinforced by 
third parties, which may include the use of smaller equipment, long reach 
equipment, cranes, or hand work. HTRS Contractor shall not be responsible for the 
actual installation of shoring or other reinforcement measures under this 
agreement. 

13. Coordination with railroads or other modes of transportation (i.e., road, air, water, 
etc.). 

14. California Occupational, Safety and Health Administration (Cal OSHA) standards, 
training, inspections, and corrections of any violations to Cal OSHA standards. 
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15. Delays for traffic control, highway or roadway maintenance, and cleanup or utility 
repair shall be considered as part of this contract and are to be expected. This 
includes activities conducted along all highways, local roads, and utility work such 
as roadway cleanup of trees and brush along highways, repair, and replacement of 
highway facilities, and/or repair or replacement of utilities’ facilities completed by 
other contractors. 

16. HTRS Contractor shall provide all traffic control crews necessary to provide public 
safety for both functions within both the Operational Areas. 

17. Maximum daily receiving limits of ash and hazard trees, metals, concrete, and 
contaminated soils. 

18. Availability of local Temporary Log Storage and Processing Facilities. Contractor 
shall be solely and exclusively responsible for availability of temporary log storage 
and processing facilities, and the capacity of end use facilities throughout the term 
of the Agreement. Adjustments that may be necessary to such facilities, including, 
but not limited to, adjustments related to facility capacity, market fluctuations, and 
other reasons outside of the Contractor’s control, shall be at the Contractor’s sole 
expense and ineligible for additional compensation from Siskiyou County. 

19. California Department of Forestry and Fire Protection (CAL FIRE) Forest Practice 
inspections or inspections by the Regional Water Quality Control Board. 

20. California State Fire Marshall inspections, as necessary. 
21. Costs, fees, permits, inspections, penalties, or cost of compliance incurred as the 

result of any local, state, federal, or tribal authorities. 
22. All material and placement of rip-rap rock and temporarily placed culverts installed 

for temporary creek crossings. All costs related to any and all crossings, including 
but not limited to, water course, canyon, trench, or ditch. The costs shall be 
inclusive of properly implementing all required Best Management Practices (BMPs). 

23. Mobilize/construct and deconstruct/demobilize temporary bridges up to 50-foot 
spans, between the ordinary high-water marks, as part of these operations. If 
necessary, as a crossing may fall within the Ordinary High-Water Mark, the 
contractor will work with the archaeologists, biologists, and stormwater staff to 
draft a Clean Water Act Section 404, 401, and Fish and Game Code Section 1600 
permit. The HTRS Contractor shall be responsible for obtaining any necessary 
permits. 

24. HTRS Contractor will not be compensated for any “access” trees or “incidental” 
trees (trees that must be cut because there’s no other way to access marked Hazard 
Trees). 

25. No Change Orders or cost adjustments will be considered for variations in 
quantities listed in the bid sheets – the unit costs listed are firm and binding 
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regardless of actual quantities available. The quantities listed in the bid sheets and 
bid solicitation documents are only estimates for the purposes of bid evaluation and 
do not represent any guarantee from Siskiyou County. Any potential costs 
associated with quantity variations shall be incorporated in bidder’s unit price and 
will not be eligible for additional compensation beyond the unit prices submitted. 

26. All costs under this Agreement will be paid at the unit rates bid multiplied by the 
quantities actually performed (as verified by Siskiyou County’s A&M Contractor, 
working under a separate contract). Hazard tree materials and other unit quantities 
will be verified by the A&M Contractor before payment is authorized. It is advised 
that the HTRS Contractor work closely with Siskiyou County’s Contract Manager and 
the A&M Contractor at the beginning of and throughout the operation to ensure that 
the unit cost tickets, and other costs are accurately tallied on a near-daily basis and 
invoices are appropriately formatted and documented to minimize delays after the 
HTRS Contractor invoices the County. This will very likely expedite the timely 
payment of invoices. 

27. No Change Order or adjustment in price will be granted based on the number of 
Hazard Tree Removal Crews utilized or any other items that could be reasonably 
anticipated to complete the work described in each bid item, bid documents, and 
this Agreement. 

28. Any rebates, credits, or savings derived from the legal use of wood materials should 
be included in the unit price of the trees, as well as any necessary taxes and fees 
that may be required to be paid as a result of this Operation. Under no 
circumstances will Siskiyou County compensate HTRS Contractor for such taxes 
and fees, as this is the HTRS Contractor’s responsibility. Any revenue, such as 
rebates, credits, or savings obtained by the HTRS Contractor through these 
agreements, must be disclosed to Siskiyou County and documented. 

29. HTRS Contractor shall also not be eligible for any additional compensation, 
including potential loss of wood material credits, if HTRS Contractor is directed to 
leave behind wood material at or near the tree felling site. 

30. HTRS Contractor acknowledges and agrees that the County will not provide the 
HTRS Contractor any additional compensation in place of expected recycling 
revenue should the hazard tree wood material or any other wood material be left 
behind on the site, if directed to do so by the IMT. 

31. If needed, the HTRS Contractor shall provide dust control for both program 
properties as well as community roadways. HTRS Contractor shall provide water 
tenders/trucks and drivers and supporting equipment, fuel, hoses, nozzles, water 
meters and fittings, pumps, etc., for use throughout the project area as directed and 
approved by the IMT. 
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32. If needed, the HTRS Contractor shall provide street sweeping. Community Street 
Sweeping includes sweepers, drivers, fuel, brushes, appropriate disposal of 
collected road debris and dirt. 

33. All costs of water, permit fees, and connection/meter fees are charged by water 
purveyors. Contractor shall be responsible for any additional costs of water and 
associated fees of supplying water, even if water prices rise as the result of water 
supply shortages, government-declared droughts, or mandatory water supply 
restrictions. All costs required to remobilize hazard tree removal equipment and 
personnel between properties or to road segments will be borne by the Contractor. 
Mobilizations between properties or road segments are not eligible for 
compensation for Bid Item 1. 

34. Truck inspection yards are necessary to conduct Department of Transportation 
(DOT) inspections by the A&M Contractor.  

35. All HTRS Contractor trucks shall be inspected by the A&M Contractor’s DOT truck 
inspectors, including low beds, tree removal trucks, chip trucks, water tenders, tow 
trucks, street sweepers, and other commercially licensed vehicles used on the 
project. Each commercial truck will display a disaster Operation sticker provided by 
Siskiyou County’s Consultant. After each 30-day period, 10% of the commercial 
trucks will be re-inspected per DOT Level 1 requirements. 

36. All cost considerations for accessing and working on properties both in tract areas 
on relatively small relatively flat lots as well as difficult properties, which include 
properties that: are in remote locations; require access over long poorly maintained 
or non-maintained gravel or otherwise non-paved roadways and have larger 1-100 
acre lots or more. 

37. Other issues outside of the Contractor’s or Siskiyou County’s control that restrict or 
reduce the productivity of hazard tree removal crews and/or truck travel shall be 
considered and included in the bid items. 

38. HTRS Contractor shall include any and all costs associated with delays that may 
occur while awaiting A&M Contractor and IMT personnel to respond and conduct 
Initial Site Walks. HTRS Contractor shall not be eligible for any additional 
compensation while waiting for third party verification of completed scope of work. 

39. The costs of the HTRS Contractor’s implementation of a health and safety plan, or 
costs associated with the health and safety of the HTRS Contractors (including the 
HTRS Contractor’s subcontractors, if any) shall be included in the bid prices and not 
eligible for additional compensation. Examples include Personnel Air Monitoring for 
asbestos, silica, and metals (antimony, arsenic, barium, beryllium, cadmium, 
chromium, cobalt, copper, lead, manganese, molybdenum, nickel, selenium, silver, 
thallium, vanadium, and zinc) per OSHA requirements for hazardous waste 
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assessment, and potentially chromium +6 and mercury will be required in the 
operator breathing zone, per the Contractor’s Health and Safety Plan. 

40. Removal of potentially dangerous trees described in the Standard Agreement and  
EXHIBIT A.1 - Special Provisions as trees that prove to be a danger to the hazard tree 
removal crews and as identified by the County Operations Section Chief or 
designee. Such trees shall be removed at the Contractor’s expense and will not be 
eligible for any compensation. This also includes trees that may not be potentially 
dangerous but prohibits access for the Hazard Tree removal crews.  

12.2.  Description of Cost Proposal Schedule – Bid Items 

Each bid item is noted as either community costs or individual property costs (based on 
APNs). This is necessary when compiling the operational costs for each parcel for both 
cost recovery and insurance reimbursement purposes.  

Item 1 – Mobilization and Demobilization to/from Operational Area:  

One-half of this bid item will be paid as a crew is mobilized, and one-half will be paid as the 
crew is demobilized. This bid item is intended to be a one-time fee per crew for the duration 
of the operation – mobilization and demobilization for days of no work are described in Item 
2 - Non-Working Days. If Siskiyou County directs additional crews to mobilize to the job 
after demobilizing crews from the job, this item will be paid again.  

Item 1a – Hazard Tree Removal Crews:  

This per crew unit bid item includes the mobilization of Hazard Tree Removal Crews to the 
Operational Area, including:  

1. Personnel, which shall consist of, at a minimum, two operators and two labor 
personnel 

2. Equipment, including at least one (1) excavator and (1) skid steer 
3. Supplies such as water buffalos, male and female portable restrooms, and stand- 

alone hand sanitation stations for the duration of the overall operation.  

This is a community cost.  

Item 2 – Non-Working Days: 

This per crew unit cost item includes the costs of mobilizing and demobilizing hazard tree 
removal crews for days designated as non- working days by the IMT. Do not count Sundays, 
every fifth Saturday, and Holidays as part of this bid item as they will not be compensated. 
This does not include days where work is impracticable due to weather conditions or other 
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environmental factors. This will include unanticipated safety stand-down days as directed 
and authorized by Siskiyou County.  

The IMT shall notify the HTRS Contractor of a Full Non-Working Day by 1700 on the 
calendar day prior to the calendar day of no work.  

A partial Non-Working Day occurs when the IMT notifies the HTRS Contractor after 1700 on 
the prior calendar day to the intended Non-Working Day, and the HTRS Contractor has 
commenced with work on the intended Non-Working Day. A partial nonworking day also 
occurs when the IMT notifies after 1700 on the prior calendar day to the intended Non- 
Working Day and the HTRS Contractor has not commenced with work yet has mobilized in 
anticipation of the performance.  

When a partial Non-Working Day occurs, the bid unit will be paid on a fractional hour basis 
where an eleven (11) hour working day correlates to 100 percent (100%) of the bid amount. 
Payment shall not be greater than 100 percent (100%).  

Item 2a – Hazard Tree Removal Crews:  
This per crew per day item covers costs only for Hazard Tree Removal Crews, as listed in 
item 1a. Other types of crews, such as asbestos abatement crews or erosion crews, are not 
eligible for compensation under this bid item or separately for days of non-work.  

This is a community cost.  

Item 3 – Delays:  
For this bid item, a “Delay” results from factors beyond the HTRS Contractor’s control 
related to A&M Contractor error, unusual and unsafe materials discovered on the site, or 
other unforeseen environmental (discovery of cultural resource, discovery of proximity to 
unknown endangered species habitat, etc.) or imminent safety issues. These delays will be 
designated and approved by the IMT. Examples of unusual and unsafe materials include 
the discovery of radioactive, unexploded ordinance, explosives, hazmat spills or releases, 
mercury releases, unknown cylinders, dangerous or threatening residents or animals, or 
roadway accidents. The HTRS Contractor shall notify the IMT within fifteen (15) minutes 
once the HTRS Contractor becomes aware of a potential Delay. This bid item does not 
include weather impacts, which are not compensated.  

Delays eligible for payment will be designated and approved by the OSC or designee, 
verbally or by electronic communication. These occurrences will be followed up with an 
email or other written correspondence before the end of the same working day. Delays 
eligible for payment will be designated and approved by the IMT in writing. Loss of 
productivity due to foreseeable conditions within the HTRS Contractor’s control including, 



SECTION 3 – Proposal Submittal Items and Descriptions 
Click Here to Return to Table of Contents 

 

Page 37 

but not limited to, weather, poor planning, HTRS Contractor error, labor shortages, traffic, 
safety violations, or receiving facility (disposal, recycling sites, Temporary Log Storage and 
Processing Sites/Staging Areas or end use facility) wait times, are ineligible for payment as 
a “delay.” Delays usually include a small percentage of the properties.  

Item 3a – Hazard Tree Removal Crews:  
This per crew per hour item covers costs only for Hazard Tree Removal Crews, as listed in 
Item 1a. Other types of crews, such as asbestos abatement crews or erosion crews, are not 
eligible for compensation under this bid item or separately for delays.  

This is a community cost.  

Item 12 – Property Owner Assistance:  
This item includes over 30-60 minutes of time required for homeowner assistance. The bid 
unit is per APN and is intended to provide limited hand labor and the use of minor 
equipment, but usually no excavator use or trucking. Larger equipment will be on standby 
during this activity, which should be included in the unit cost. Property Owners Assistance 
requires prior approval of the OSC or designee prior to work.  

This is an individual property cost.  

Other Financial Provisions:  
Any costs to comply with the requirements of the RFP must be considered as part of the bid 
rates; no separate or additional compensation will be paid for meeting these requirements. 
The HTRS Contractor shall not remove any tree that has not been previously identified, 
documented, and marked by Siskiyou County’s A&M Contractor. If any such tree is cut 
down by the HTRS Contractor or the HTRS Contractor’s Subcontractors, the HTRS 
Contractor shall forfeit ten thousand dollars ($10,000) per tree. If a Contractor does not fell 
Trees in accordance with the terms of this Agreement, Siskiyou County reserves the right to 
exercise appropriate remedies (which, at a minimum, may include withholding any 
payment for Trees associated with the breach of Agreement). The HTRS Contractor is 
further responsible for any and all applicable fines which may apply to unauthorized 
removal of a tree. Remedies for unauthorized removal of trees will be strictly enforced and 
repeated or extensive violations may result in termination of this Agreement.  
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ATTACHMENT A - Required Bid Package Checklist 
Complete Attachment A - Required Bid Package Checklist to assist in the preparation of 
your Bid Package. Your Bid Package must be submitted in the following order listed below:  

 
Bidder MUST submit on provided forms and/or forms included by reference 

☐  Attachment 1 – Cost Proposal Schedule 

☐  Attachment 2 – Proposer Certification  

☐  Attachment 3 – Proposed Subcontractors List  

☐  Attachment 4 – Byrd Anti-Lobbying Certification 

☐  Attachment 5 – Personnel Questionnaire, Organization, and Resumes  

☐  Attachment 6 – Business Entity Questionnaire  

☐  Attachment 7 – Customer Reference Forms 

☐  Attachment 8 – Darfur Contracting Act Certification (Included by reference)  

☐  Attachment 9 – California Civil Rights Laws Attachment (Included by reference)  

☐  Attachment 10 – Iran Contracting Act Verification Form (Included by reference)  
 

Additional Bid Requirements (Supplied by Bidder)  

 ☐  Attachment 11 – Bidders Bond  

☐  Attachment 12 – Notarized Bondability Statement  

☐  Attachment 13 – Experience Modification Rate (EMR) documentation  

☐  Attachment 14 – IIPP and/or Health and Safety Plan (HSP)  

☐  Attachment 15 – Letter(s) of Interest  
 

Please note that if any of these items are missing from the Proposal Package, the 
package will be considered incomplete and will be disqualified from the process. 
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The following are Reference Documents and are not required at time of bid but must 
be adhered to by the successful Contractor during the Agreement period:  

ATTACHMENT B – Standard Agreement, including Special Provisions  

EXHIBIT A – Scope of Work 

EXHIBIT A.1 – Special Provisions 

 

 

 

 

 

 

 

 

END OF CHECKLIST 
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Attachment 1 – Cost Proposal Schedule 
HEAD FIRE: HAZARD TREE REMOVAL SERVICES  

This Cost Proposal Schedule should be used to bid the entire project. Complete this form and submit the original in 
accordance with the requirements of this RFP. This bid represents and is to include all elements described under “Description 
Cost Proposal Schedule – Bid Items” in Section 2.  

Item Description Unit Quantity Price Total 
1 Mobilization and Demobilization to/from Operational Area 

1a Hazard Tree Removal Crews (See Note * below) Per Crew    
2 Non-Working Days: 

2a Hazard Tree Removal Crews Per Crew/Hour    
3 Delays: 

3a Hazard Tree Removal Crews Per Crew/Hour    
4 Other Per Property Services 

4a Property Owner Assistance: Per Hour    
GRAND TOTAL: $ 

 

Note * One-half of this bid item will be paid as a crew is mobilized, and one-half will be paid as the crew is demobilized. This 
bid item is intended to be a one-time fee per crew for the duration of the operation – mobilization and demobilization for days 
of no work are described in Item 2 - Non-Working Days. If Siskiyou County directs additional crews to mobilize to the job after 
demobilizing crews from the job, this item will be paid again. 

Prices shall be submitted in accordance with prevailing wage rates ascertained by the Department of Industrial Relations and 
set forth on the DIR website (https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html).  The Contractor shall be responsible 
for any future adjustments to prevailing wage rates, including but not limited to base hourly rates and employer payments as 
determined by the Department of Industrial Relations. The Contractor is responsible for paying the appropriate rate, including 
escalations that take place during the term of the Agreement.  

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
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Acknowledgment/Authorization  
The undersigned acknowledges the submittal of this Bid constitutes an irrevocable offer for a ninety (90) day period for 
Siskiyou County to award an Agreement. Additional acknowledgment is made of receipt of all competitive documents, 
including Addenda, relating to this Agreement. The undersigned acknowledges that the Bidder has read all of the 
requirements set forth in the RFP documents and will comply with said provisions. The undersigned acknowledges that there 
are no potential conflicts of interest, as defined in Public Contract Code (PCC) sections 10410, 10411, and Government Code 
(GC) section 87100, by the submitting firm and/or any subcontractors listed in the Bid. 

The undersigned hereby authorizes and requests any person, firm, agency, or corporation to furnish any information requested 
by Siskiyou County in the verification of the recitals comprising this Bid and also hereby authorizes Siskiyou County to contact 
such persons, firms, etc., in order to obtain information regarding the undersigned. 

I declare under penalty of perjury that the foregoing is true and correct.  

Name & Title of Authorized 
Representative    

Contractor 
Name  

  

Address  
   Telephone #  

  

City, State, Zip  
   Email  

  

Signature of Authorized 
Representative:    

Date 
Signed  
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Attachment 2 – Proposer Certification  
To: County of Siskiyou   

From: _____________________________________________________________ (Name of Firm) 

The undersigned hereby proposes and agrees to furnish all labor, materials, and equipment 
and to perform all work required in the manner and time prescribed herein and in such 
addenda as may be issued prior to bid opening date and in accordance with prevailing 
wage rates ascertained by the Department of Industrial Relations and set forth on the DIR 
web site (https://www.dir.ca.gov/Public- Works/Prevailing-Wage.html).  

IMPORTANT – READ BEFORE SIGNING: Bidder Certification must be executed in the same 
name style in which the bidder is licensed. Joint venture bidders must meet the 
requirements described in the solicitation package. If making a bid as a joint venture, each 
person submitting the bid shall provide the information required in Item 1 with respect to 
their licensure. The undersigned Bidder certifies and agrees to provide the information and 
comply with the requirements contained in Items 1 through 9 on the following pages. By 
signing, Bidder swears under penalty of perjury that the conditions of all Items below are 
true.  

Legal Name of Bidder  
Federal I.D.#  CLSB#  
DIR#  LTO#  
Address  
Contact Person  
Email  
Phone  

 

Authorized Representative #1 
Print Name and Title of Signer  
Signature   
Dated  
Authorized Representative #2 
Print Name and Title of Signer  
Signature   
Dated  

 
NOTE: The prime must have an LTO (whether an individual prime or a JV). If a JV, at least 
one JV member must also have an LTO (see Item 1, below)  

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
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ITEM 1 – BIDDER’S BUSINESS IDENTIFICATION  

This Bid is submitted by (check one)  

☐ Individual 
☐ Partnership/Business Entity Number: _______________________________________________ 
☐ Corporation/Place and Date of Incorporation:  _______________________________________ 
☐ Joint Venture 
☐ Sole Proprietor 
 
NOTE: If Bidder is a corporation, the legal name and state of incorporation must be 
included above and the legal name of the corporation must be included on Page 1 of the 
Bidder Certification, together with the signature of the officer or officers authorized to sign 
contracts on behalf of the corporation; if Bidder is a Partnership, the true name of the firm 
shall be set for the on Page 1 of Bidder Certification, together with the signature of a 
partner authorized to sign the contract in behalf of the Partnership; and if Bidder is an 
individual, that person’s signature shall be placed on Page 1 of Bidder Certification. If the 
signature is by an agent, other than an officer of a corporation or a member of a 
partnership, a Power of Attorney must be on file with Siskiyou County prior to opening bids 
or submitted with the bid; otherwise, the bid will be regarded as irregular and unauthorized.  

If the bid is submitted by a partnership or joint venture, the members are:  

Members SOS# CSLB# DIR# LTO# 
     
     
     
     
     
     
     
     
     
     
     
     

  
Include additional page(s) and attach if more space is needed.  
 ________# of Additional Pages Attached  
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ITEM 2 – ADDENDA  

In submitting this bid, Bidder represents that Bidder has examined copies of all the 
Contract Documents and acknowledges receipt of any Addenda as may have been issued 
prior to the Public Bid Open date.  

Addendum No. _______________ Date ____________                  Addendum No. _______________ Date ____________ 
Addendum No. _______________ Date ____________                  Addendum No. _______________ Date ____________   
Addendum No. _______________ Date ____________                  Addendum No. _______________ Date ____________   
 

ITEM 3 – COMPLIANCE WITH GOVERNMENT CODE SECTION 87100 

Government Code section 87100 provides: No public official at any level of state or local 
government will make, participate in making, or in any way attempt to use his official 
position to influence a governmental decision in which he knows or has reason to know 
they have a financial interest.  

Contractors that provide recommendations and advice that may influence decision making 
are required to comply with the disclosure requirements of the conflict-of interest laws 
promulgated under the Political Reform Act.  

The prospective contractors and subcontractors, if any, shall disclose any present or prior 
(within the last two years) financial, business, or other relationship with Siskiyou County. 
These disclosures will be made under penalty of perjury.  

In addition to the disclosures required above, list current clients subject to any 
discretionary action by Siskiyou County, or who may have a financial interest in the policies 
and programs of Siskiyou County and describe any current or planned work activities the 
contractor is performing for such clients. These disclosures will be made under penalty of 
perjury. The Contractor and its subcontractors (if any) will be required to file statements of 
economic interests with Siskiyou County upon award of the Contract. Siskiyou County will 
keep copies of the statements of economic interest and forward the originals to the Fair 
Political Practices Commission.  

CURRENT CLIENTS MEETING ABOVE CRITERIA (Identify as “NA” if no conflict exists) 

Client Name  Contract  Address  Phone  
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A determination by Siskiyou County that a conflict of interest exists as a result of the 
disclosed relationships may be grounds for disqualification.  

If no conflicts exist, by signing the Bidder Certification, Bidder acknowledges that there are 
no potential conflicts of interest, as defined in Public Contract Code (PCC) sections 10410, 
10411, and Government Code (GC) section 87100, by the submitting firm and/or any 
subcontractors listed in the Bid.  

ITEM 4 – SUSPENSION AND DEBARMENT  
Bidder declares compliance with  2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, the 
Contractor is required to verify that the Contractor, its principals (defined at 2 C.F.R. 
section 180.995), or its affiliates (defined at 2 C.F.R. section 180.905) are excluded (defined 
at 2 C.F.R. section 180.940) or disqualified (defined at 2 C.F.R. section 180.935).  

The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart 
C and must include a requirement to comply with these regulations in its lower tier covered 
transactions.  

This certification is a material representation of fact relied upon by Siskiyou County. If it is 
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C, in addition to remedies available to Siskiyou County, the County 
may pursue available remedies, including but not limited to suspension and/or debarment. 

The Bidder agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C, while this offer is valid and throughout the period of any contract 
that may arise from this offer. The Bidder further agrees to include a provision requiring 
such compliance in its lower tier covered transactions.”  

ITEM 5 – CERTIFICATIONS AND ACKNOWLEDGEMENTS  
Bidder acknowledges and certifies to, under penalty of perjury, all the requirements and 
provisions as set forth in the Sample Standard Agreement, attached hereto. 

Bidder swears under penalty of perjury under the laws of California that the Contractor is 
not an expatriate corporation or subsidiary of an expatriate corporation within the meaning 
of Public Contract Code sections 10286 and 10286.1 and is eligible to sign an Agreement 
with Siskiyou County. 

Bidder certifies under the penalty of perjury under the laws of the State of California that 
the Contractor will, unless exempted, comply with the nondiscrimination program 
requirements of Government Code section 12990 and 2 CCR section 8103.    
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ITEM 6 – NONCOLLUSION AFFIDAVIT   

Noncollusion Affidavit 

(Title 23 United States Code Section 112 and Public Contract Code Section 7106)  
  
In accordance with Title 23, United States Code, section 112, and Public Contract Code 
section 7106 if federally funded, or Public Contract Code section 7106 if state funded, the 
Proposer declares that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that 
the bid is genuine and not collusive or sham; that the Proposer has not directly or indirectly 
induced or solicited any other Proposer to put in a false or sham bid, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any Proposer or anyone else to put 
in a sham bid, or that anyone shall refrain from bidding; has not in any manner, directly or 
indirectly, sought by agreement, communication, or conference with anyone to fix the bid 
price of the Proposer or any other Proposer, or to fix any overhead, profit, or cost element of 
the bid price, or of that of any other Proposer, or to secure any advantage against the public 
body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and, further, that the Proposer has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any 
member or agent thereof to effectuate a collusive or sham bid.  
  
Note: The above Noncollusion Affidavit is part of the Bid. Signing the Bidder Certification 
on the signature portion thereof shall also constitute a signature of the Non collusion 
Affidavit. Proposers are cautioned that making a false certification may subject the certifier 
to criminal prosecution.  

  
Signature  

  
      

 
Signature of Authorized Representative    Printed Name and Title  

 
____________________ 
Dated  
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Attachment 3 – Proposed Subcontractors List  
Provide the required information below for all first-tier subcontractors who will perform work or labor or render service in the 
completion of the Work as described herein in an amount in excess of one half of one percent (1/2 of 1%) of total bid, and the 
kind of work which each will perform. All required licenses and registrations must be current and active at the time of bid.  

(Note: In case more than one subcontractor is named for the same kind of work, state the portion that each will perform.)  

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
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Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   
  Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
Name/Contact  
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Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

Name/Contact  
Telephone  ☐ LTO copy attached (if applicable) 
Email Address  
Work to be Performed  % of work  
DIR Registration #   

Subcontractor is for Hazard Tree Removal Function ☐ YES ☐NO 
 

COPY OF LTO LICENSE MUST BE ATTACHED AS APPLICABLE FOR EACH HAZARD TREE REMOVAL SUBCONTRACTOR  
  

For more space, copy this page and attach it hereto to be made a part of the Bid Package. 
  
_________ number of additional pages are attached.  
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Attachment 4 – Byrd Anti-Lobbying Certification 
Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification. Each tier certifies to the tier above that it will not and has not been used 
Federal appropriated funds to pay any person or organization for influencing or attempting 
to influence an officer or employee of a member of Congress in connection with obtaining 
any Federal contract, grant, or any other award covered by 31 U.S.C. section 1352. Each tier 
shall also disclose any lobbying with non-Federal funds that takes place in connection with 
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the 
recipient who in turn will forward the certification(s) to the awarding agency.  

Appendix A: 44 C.F.R. Part 18 – Certification Regarding Lobbying 

Certification for Contracts, Grants, Loans, and Cooperative Agreements  
The undersigned Contractor certifies, to the best of his or her knowledge, that no federal 
appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress on his or her 
behalf in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment or modification of any Federal contract, 
grant, loan, or cooperative agreement.  
 
If any funds other than Federal appropriated funds (including profit or fee received under a 
covered Federal transaction) have been paid, or will be paid, to any person for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress on his or her 
behalf in connection with this Federal contract, grant, loan, or cooperative agreement , the 
undersigned shall complete and submit Standard Form, “Disclosure of Lobbying 
Activities”, in accordance with the instructions.  
 
The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 
certify and disclose accordingly.  
  
This certification is a material representation of fact upon which reliance is placed when 
this transaction was made or entered into. Submission of this certification and disclosure 
is a prerequisite for making or entering into this contract imposed by 31, U.S.C. section 
1352 (as amended by the Lobbying Disclosure Act of 1995). Any who fails to file the 
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required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure.  

The Contractor ____________________________________________________ certifies or affirms 
the truthfulness and accuracy of each statement of its certification and disclosure, if any. 
In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. section 
3801 et seq., apply to this certification and disclosure, if any.  

      
 

Signature of Contractor’s Authorized Official    Date    

 
Name and Title of Contractor’s Authorized Official   
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Attachment 5 – Personnel Questionnaire, Organization, and Resumes 
The Bidder must complete the information below and MUST attach the following 
documentation in support of Attachment 5. 
  

• Organizational Chart indicating listed personnel (below)  
• Resume of each of the personnel listed below 
• Current HAZWOPER and/or Refresher Certification for Operation 

Superintendent(s) and Health and Safety Officer(s)  
  
The Bidder must have, at a minimum, the personnel classifications in the below 
categories. Joint Ventures, as a whole, must collectively meet the required personnel 
requirement.  
 
*If desired, bidders may list more positions via attachment; however, additional positions 
must be included and consistent with the organization chart attached hereto. A resume for 
each additional personnel must be attached. Personnel may not serve in multiple roles.  

  

Required Personnel  NAME  HAZ  
Attached  

Resume  
Attached  

Listed on Org 
Chart  

Program Manager    NA      

Project Manager    NA      

Finance Chief    NA      

Operation Superintendent          

Health and Safety Officer          

     

     

     

     
   

____________Additional Personnel (with Resumes) have been included via attachment. 
Personnel are indicated on the Organizational Chart.  
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Bidder shall indicate “yes” or “no” for each of the below applicable personnel:  

PROGRAM MANAGER  
Minimum five (5) years’ experience managing, supervising, or overseeing one or more of the 
following: construction operations, demolition operations, debris removal operations, 
hazardous waste management teams, hazard tree removal operations, or fixed works 
operations.  

☐ YES   ☐ NO  

 Minimum five (5) years’ experience managing, supervising, or overseeing one or more of 
the following: construction operations, demolition operations, debris removal operations, 
hazardous waste management teams, hazard tree removal operations, or fixed works 
operations.  

☐ YES   ☐ NO  

Bachelor’s degree (equivalent or higher) from an accredited institution in a discipline such 
as construction management, project management, waste management, silviculture, 
forestry, arboriculture, or disaster management, or four (4) years of work experience in one 
or more of these discipline areas of work.  

☐ YES   ☐ NO  

Attached resume demonstrates Program Manager's requirements.  
☐ YES   ☐ NO  

PROJECT MANAGER  
Minimum five (5) years’ experience managing or overseeing one or more of the following: 
construction operations, demolition operations, debris removal operations, hazardous 
waste management teams, hazard tree removal operations, or fixed works operations.  

☐ YES   ☐ NO  

Bachelor’s Degree (equivalent or higher) from an accredited institution in a discipline such 
as construction management, project management, waste management, silviculture, 
forestry, arboriculture, or disaster management, or four (4) years of work experience in one 
or more of these discipline areas of work.  

☐ YES   ☐ NO  

Attached resume demonstrates Project Manager’s requirements.  
☐ YES   ☐ NO  

FINANCE CHIEF  
Minimum five (5) years’ experience providing office administrative support in the following 
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areas: finance, report preparation, staff communication, preparing invoices, and 
maintaining financial records.  

☐ YES   ☐ NO  

If “NO” immediately above, then four (4) year college degree (equivalent or higher) from an 
accredited institution in accounting, finance, business, civil engineering, construction 
management, or related disciplines. If “Yes” immediately above, then check “Not 
Applicable.”  

☐ YES   ☐ NO  

Attached resume demonstrates Finance Chief’s requirements  
☐ YES   ☐ NO   

OPERATION SUPERINTENDENT #1  
Minimum five (5) years’ experience as a field supervisor responsible for oversight of 
multiple laborers, operators, crafters, or tree cutters  

☐ YES   ☐ NO  

Associates Degree (equivalent or higher) or equivalent experience year-for-year form in a 
related discipline such as construction management, project management, waste 
management, silviculture, forestry, arboriculture, or disaster management.  

☐ YES   ☐ NO  

Attached resume demonstrates Operation Superintendent 1’s requirements 

☐ YES   ☐ NO  

OPERATION SUPERINTENDENT #2  
Minimum five (5) years’ experience as a field supervisor responsible for oversight of 
multiple laborers, operators, crafters, or tree cutters.  

☐ YES   ☐ NO  

Associates Degree (equivalent or higher) or equivalent experience year-for-year in a related 
discipline such as construction management, project management, waste management, 
silviculture, forestry, arboriculture, or disaster management.  

☐ YES   ☐ NO  

Attached resume demonstrates Operation Superintendent 2’s requirements. 

☐ YES   ☐ NO   
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HEALTH AND SAFETY OFFICER  
Minimum five (5) years’ experience as a safety officer on construction, silviculture, forestry, 
debris removal, or disaster management operations.  

☐ YES   ☐ NO  

Associate degree (equivalent or higher) in a discipline such as industrial or occupational 
health, timber harvest, disaster management, or related fields.  

☐ YES   ☐ NO  

Attached resume demonstrates Health and Safety Officer 1’s requirements  
☐ YES   ☐ NO  
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Attachment 6 – Business Entity Questionnaire 
The following questionnaire summarizes the Contractor’s (or the Joint Venture’s) 
experience providing the types of services required in this RFP and or similar applicable 
environmental cleanup operations. Check one box after each question as it applies.  
 
Proposer must have, at a minimum, qualified contract experience as described in the 
following:  

1. Is the Prime Contractor, including each Member of a Joint Venture, currently registered 
with the Department of Industrial Relations (Labor Code sections 1725.5 1771.1)?  

☐ YES  ☐ NO  ☐ NA 

2. Is the Joint Venture currently registered with the Department of Industrial Relations 
(Labor Code sections 1725.5 1771.1)?  

☐ YES  ☐ NO  ☐ NA 

3. Are all subcontractors representing any portion of the work in excess of one-half of one 
percent (½ of 1%) of the prime contractor’s total bid registered with the Department of 
Industrial Relations?  

☐ YES  ☐ NO  ☐ NA 

4. Does the proposal package include (as additional bid submittal item) proof that the 
Bidder (except a newly formed Joint Venture without EMR history) meets the minimum 
Proposal OSHA Lost Time Injury / Illness incidents, Cal OSHA reportable injury/illness 
incidence, and worker’s compensation insurance experience modification rate (EMR) of 
1.0 or less?  

☐ YES  ☐ NO  ☐ NA 

5. If Proposer is a newly formed Joint Venture without EMR history, does the proposal 
package include (as additional proposal submittal item) proof that all Joint Venture 
members meet the minimum Cal OSHA Lost Time Injury / Illness incidents, Cal OSHA 
reportable injury/illness incidence, and worker’s compensation insurance experience 
modification rate (EMR) of 1.0 or less?  

☐ YES  ☐ NO  ☐ NA 

  



Required Document #6: Business Entity Questionnaire  

Page 57 

6. Within the past five (5) years, has the Proposer, or any of its officers, owners, partners, 
supervisors, or managers, been a party in any civil litigation or administrative 
proceeding alleging violation of any of the following: contract antitrust statutes, 
racketeering statutes, safety and health regulations, environmental laws, laws banning 
workplace discrimination, laws governing wages, hours or labor standards, or laws 
involving misrepresentation, fraud, theft, or any other act of dishonesty?  

☐ YES  ☐ NO  ☐ NA    

7. Within the past five (5) years, has the Proposer, or any of its officers, owners, partners, 
supervisors, or managers, been debarred, suspended, disqualified, denied a 
classification rating or pre-qualification, or otherwise been declared not responsible to 
or prevented from bidding or performing work on any public works contract or 
subcontract in the last five years?  

☐ YES  ☐ NO  ☐ NA 

8. Within the past five (5) years, has the Proposer been assessed and paid liquidated 
damages after completion of a project under a construction contract with either a 
public or private owner?  

☐ YES  ☐ NO  ☐ NA 

9. Within the past five (5) years, has any surety company made any payments on the 
Proposer behalf as a result of default to satisfy any claims made against a performance 
or payment bond issued on your firm’s behalf in connection with a Debris Removal or 
Hazardous Tree Removal project, either public or private?  

☐ YES  ☐ NO  ☐ NA 

10. Within the past five (5) years, has the California EPA or any Air Quality Management 
District or the State Water Resources Control Board or any Regional Water Quality 
Control Board cited and assessed penalties against either your firm or the owner of a 
project on which the Proposer was the contractor?  

☐ YES  ☐ NO  ☐ NA 

11. If “yes” to any of the questions #6-10, has the bidder provided additional page(s) 
containing explanations, details, and supporting documents (if applicable)?  

☐ YES  ☐ NO  ☐ NA  
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Attachment 7 – Customer Reference Forms  
INSTRUCTIONS  

1. Proposers are instructed to complete Part 1 of the Customer Reference Form and 
certify that Proposer Firm has completed the work experience described. The 
customer reference email address must match and indicate the organizational entity's 
name. (e.g., If the organizational entity is the California Department of Motor Vehicles, 
the reference email must include @dmv.ca.gov, not @gmail.com). In the event the 
individual used for the customer reference has left the employment of the 
organizational entity at the time of validation, a person in a position to verify the 
entity's employees may verify the individual's past employment with that entity.  

2. Customer Reference shall complete Part 2 of the Customer Reference Form.  
3. Bidder must provide a minimum of three (3) qualifying experiences and references as 

described in the Instructions to Proposers.  
 
VALIDATION   

1. Siskiyou County will validate customer references by any means necessary or 
appropriate, including email, voice, or electronic conferences. Bidders are responsible 
for maintaining contact with their referencing customers to ensure their prompt 
responses to Siskiyou County’s validation inquiries.  

2. If a reference or project experience is unable to be verified, it may be disregarded. 
Because of the extremely short period for proposal evaluation, Siskiyou County 
reserves the right not to disqualify a proposal if some references cannot be verified in 
the time scheduled. It is to the Bidder’s benefit to inform its references that they may 
be contacted by Siskiyou County regarding this RFP during the anticipated review 
period and their quick response would be helpful to the Bidder’s cause.  

 

 

 

 

 

 

 

 

(Continued on Next Page)
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CUSTOMER REFERENCE FORM #1 

  
PROPOSER’S COMPANY NAME: __________________________________________  

PART 1: PROPOSER TO COMPLETE PART 1.  
 

Company Name  
Location  
Contact Person  
Contract Amount  
Date of Completion  
Telephone  
Email  

 

1. What type of project (or similar) was performed by Proposer? 

☐  Hazard Tree Removal, Post-Disaster Hazard Tree Removal, or Environmental 
Remediation/Clean-Up as a Prime Contractor. 

☐ Hazard Tree Removal, Post-Disaster Hazard Tree Removal, or Environmental 
Remediation/Clean-Up as a Subcontractor. 

☐ Removal and disposal of dead or dying trees, fire damaged trees, or hazard trees 
for either a public agency within public rights of way (ROW) or a utility company as a 
Prime Contractor.  

☐ Removal and disposal of dead or dying trees, fire damaged trees, or hazard trees 
for either a public agency within public rights of way (ROW) or a utility company as 
Subcontractor.  

 
2. How did the work performed meet the category indicated above? Please describe:  

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

3. Start Date:_________________________________________________  
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4. Length of Services:    

☐ 1-2 months ☐ 3-4 months  ☐ 5-6 months  

☐ More than 6 months  

     
PART 2: CUSTOMER COMPLETES PART 2.  

Customers provide their references via responses to the below questions. Siskiyou County 
will contact references to verify information provided in Part 1 and Part 2.  
  

1. Was the Proposer Company (named above) the Prime Contractor (named on 
Contract) or a Subcontractor (named in the Contract) that provided these services? 
 
☐ Prime Contractor  ☐ Subcontractor  ☐ Member of a Prime Contractor JV  
 

2. Was the Proposer’s team/personnel able to lead, coordinate, and perform hazard 
tree removal operations with consistent maintenance and production of accurate 
financials, documentation, and reports?  
 
Check one box:  ☐ Yes  ☐No  
 

3. Did Proposer’s initial mobilization actions meet the needs of the project?   

Check one box:  ☐ Yes  ☐No 
  

4. Was Proposer’s quality of work and willingness to ensure the successful completion 
of the project satisfactory?  
  
Check one box:  ☐ Yes  ☐No  

  
5. Was Proposer’s ability to cooperate and communicate during the term of the project 

satisfactory?  
  
Check one box:  ☐ Yes  ☐No 
  

6. Was Proposer’s flexibility to address and successfully meet new and/or unexpected 
issues or expanded operational demands satisfactory?  
  
Check one box:  ☐ Yes  ☐No  
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7. Were you satisfied with Proposer’s overall performance? Check one box: 

 
   Check one box:  ☐ Yes  ☐No 

8. Additional comments to add to support the above:  

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________
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CUSTOMER REFERENCE FORM #2 

  
PROPOSER’S COMPANY NAME: __________________________________________  

PART 1: PROPOSER TO COMPLETE PART 1.  
 

Company Name  
Location  
Contact Person  
Contract Amount  
Date of Completion  
Telephone  
Email  

 

5. What type of project (or similar) was performed by Proposer? 

☐  Hazard Tree Removal, Post-Disaster Hazard Tree Removal, or Environmental 
Remediation/Clean-Up as a Prime Contractor. 

☐ Hazard Tree Removal, Post-Disaster Hazard Tree Removal, or Environmental 
Remediation/Clean-Up as a Subcontractor. 

☐ Removal and disposal of dead or dying trees, fire damaged trees, or hazard trees 
for either a public agency within public rights of way (ROW) or a utility company as a 
Prime Contractor.  

☐ Removal and disposal of dead or dying trees, fire damaged trees, or hazard trees 
for either a public agency within public rights of way (ROW) or a utility company as 
Subcontractor.  

 
6. How did the work performed meet the category indicated above? Please describe:  

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

7. Start Date:_________________________________________________  
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8. Length of Services:    

☐ 1-2 months ☐ 3-4 months  ☐ 5-6 months  

☐ More than 6 months  

     
PART 2: CUSTOMER COMPLETES PART 2.  

Customers provide their references via responses to the below questions. Siskiyou County 
will contact references to verify information provided in Part 1 and Part 2.  
  

9. Was the Proposer Company (named above) the Prime Contractor (named on 
Contract) or a Subcontractor (named in the Contract) that provided these services? 
 
☐ Prime Contractor  ☐ Subcontractor  ☐ Member of a Prime Contractor JV  
 

10. Was the Proposer’s team/personnel able to lead, coordinate, and perform hazard 
tree removal operations with consistent maintenance and production of accurate 
financials, documentation, and reports?  
 
Check one box:  ☐ Yes  ☐No  
 

11. Did Proposer’s initial mobilization actions meet the needs of the project?   

Check one box:  ☐ Yes  ☐No 
  

12. Was Proposer’s quality of work and willingness to ensure the successful completion 
of the project satisfactory?  
  
Check one box:  ☐ Yes  ☐No  

  
13. Was Proposer’s ability to cooperate and communicate during the term of the project 

satisfactory?  
  
Check one box:  ☐ Yes  ☐No 
  

14. Was Proposer’s flexibility to address and successfully meet new and/or unexpected 
issues or expanded operational demands satisfactory?  
  
Check one box:  ☐ Yes  ☐No  
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15. Were you satisfied with Proposer’s overall performance? Check one box: 

 
   Check one box:  ☐ Yes  ☐No 

16. Additional comments to add to support the above:  

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

___________________________________________________________________________________
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CUSTOMER REFERENCE FORM #3 

  
PROPOSER’S COMPANY NAME: __________________________________________  

PART 1: PROPOSER TO COMPLETE PART 1.  
 

Company Name  
Location  
Contact Person  
Contract Amount  
Date of Completion  
Telephone  
Email  

 

9. What type of project (or similar) was performed by Proposer? 

☐  Hazard Tree Removal, Post-Disaster Hazard Tree Removal, or Environmental 
Remediation/Clean-Up as a Prime Contractor. 

☐ Hazard Tree Removal, Post-Disaster Hazard Tree Removal, or Environmental 
Remediation/Clean-Up as a Subcontractor. 

☐ Removal and disposal of dead or dying trees, fire damaged trees, or hazard trees 
for either a public agency within public rights of way (ROW) or a utility company as a 
Prime Contractor.  

☐ Removal and disposal of dead or dying trees, fire damaged trees, or hazard trees 
for either a public agency within public rights of way (ROW) or a utility company as 
Subcontractor.  

 
10. How did the work performed meet the category indicated above? Please describe:  

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

11. Start Date:_________________________________________________  
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12. Length of Services:    

☐ 1-2 months ☐ 3-4 months  ☐ 5-6 months  

☐ More than 6 months  

     
PART 2: CUSTOMER COMPLETES PART 2.  

Customers provide their references via responses to the below questions. Siskiyou County 
will contact references to verify information provided in Part 1 and Part 2.  
  

17. Was the Proposer Company (named above) the Prime Contractor (named on 
Contract) or a Subcontractor (named in the Contract) that provided these services? 
 
☐ Prime Contractor  ☐ Subcontractor  ☐ Member of a Prime Contractor JV  
 

18. Was the Proposer’s team/personnel able to lead, coordinate, and perform hazard 
tree removal operations with consistent maintenance and production of accurate 
financials, documentation, and reports?  
 
Check one box:  ☐ Yes  ☐No  
 

19. Did Proposer’s initial mobilization actions meet the needs of the project?   

Check one box:  ☐ Yes  ☐No 
  

20. Was Proposer’s quality of work and willingness to ensure the successful completion 
of the project satisfactory?  
  
Check one box:  ☐ Yes  ☐No  

  
21. Was Proposer’s ability to cooperate and communicate during the term of the project 

satisfactory?  
  
Check one box:  ☐ Yes  ☐No 
  

22. Was Proposer’s flexibility to address and successfully meet new and/or unexpected 
issues or expanded operational demands satisfactory?  
  
Check one box:  ☐ Yes  ☐No  
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23. Were you satisfied with Proposer’s overall performance? Check one box: 

 
   Check one box:  ☐ Yes  ☐No 

24. Additional comments to add to support the above:  

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________
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Attachment 8 – Darfur Contracting Act Certification 
Darfur Contracting Act  
Bidder must complete, as instructed, and submit the Darfur Contracting Act Certification 
included by reference and available for download located at:  

http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_1.pdf 

PCC section 10475 through 10481 apply to any company that currently or within the 
previous three (3) years has had business activities or other operations outside of the 
United States. For such a company to bid on or submit a proposal for a State of California 
Agreement, the company must certify that it is either: a) not a scrutinized company or b) a 
scrutinized company that has been granted permission by the DGS to submit a proposal. 

A scrutinized company is a company doing business in Sudan, as defined in PCC section 
10476. Scrutinized companies are ineligible to, and cannot, bid on or submit a proposal for 
a Agreement with a State agency for goods or services (PCC section 10477(a)) unless 
written permission from the Director of DGS to bid on this procurement has been granted 
(PCC section 10477(b)).  

 

http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_1.pdf
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Attachment 9 – California Civil Rights Laws Attachment 
California Civil Rights Laws Attachment  
Bidder must complete and submit the California Civil Rights Laws Attachment included by 
reference and available for download at: 

 https://www.dgs.ca.gov/-/media/Divisions/OLS/Forms/CALIFORNIA-CIVIL-RIGHTS-LAWS-
ATTACHMENT.ashx 

Pursuant to PCC section 2010, any Proposer entering into or renewing a Agreement over 
one hundred thousand dollars ($100,000) on or after January 1, 2017, must certify to all the 
following:  

1. That it is in compliance with the Unruh Civil Rights Act (Section 51 of the Civil Code).  

2. That it is in compliance with the California Fair Employment and Housing Act 
Chapter 7 (commencing with section 12960) of Part 2.8 of Division 3 of Title 2 of the 
Government Code). 

Failure to submit this completed form with the Proposal will result in the proposal being 
considered non-responsive.  

 

https://www.dgs.ca.gov/-/media/Divisions/OLS/Forms/CALIFORNIA-CIVIL-RIGHTS-LAWS-ATTACHMENT.ashx
https://www.dgs.ca.gov/-/media/Divisions/OLS/Forms/CALIFORNIA-CIVIL-RIGHTS-LAWS-ATTACHMENT.ashx
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Attachment 10 – Iran Contracting Act Verification Form 
Iran Contracting Act Verification Form  
Proposers must complete and submit the Iran contracting Act Verification Form included 
by reference and available for download at:  

http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_3.pdf 

Failure to submit this completed form with the Proposal will result in the proposal being 
considered non-responsive.  

 

 

http://www.documents.dgs.ca.gov/dgs/FMC/GS/PD/PD_3.pdf
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Attachment 11 – Bidders Bond 
Along with Attachment 1 - Cost Proposal Schedule, the Proposer must submit a Bidder’s 
Bond, which shall be executed by an admitted surety insurer authorized to issue surety 
bonds in the State of California. Bonds shall be made payable to the County Agreement 
Manager of Siskiyou County. The security shall be in an amount equal to at least 10 percent 
(10%) of the bid amount. 

These two documents must be submitted in a separate sealed envelope, apart from 
the rest of the Proposal Package. 

• Attachment 1 – Cost Proposal Schedule 
• Attachment 11 – Bidders Bond 

The separate sealed envelope should be marked “COST PROPOSAL – DO NOT OPEN.”



Required Document #12: Notarized Bondability Statement 

Page 72 

Attachment 12 – Notarized Bondability Statement 
Attach a notarized statement from the bonding company or companies your organization 
proposes to use, stating that the surety shall unconditionally guarantee the Contractor’s 
performance in all respects of the terms, conditions, and provisions of this RFP and the 
resulting Agreement for one hundred percent (100%) of the total maximum Agreement 
amount. The notarized statement shall guarantee that the surety will execute the Faithful 
Performance Bond requirement as stated in each applicable Work Order on or before the 
Work Order is signed and returned to Siskiyou County’s Agreement Manager. This 
statement must guarantee the Contractor’s compliance with the terms of the Agreement 
and Work Order. 

This statement must be properly notarized and submitted as part of the Qualifications to 
meet the submittal requirements of this RFP. 
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Attachment 13 – Experience Modification Rate (EMR) Documentation 
The Bidder must provide their Cal/OSHA lost time injury/illness incidence, Cal/OSHA 
recordable injury/illness incidence, and their Workers Compensation Insurance Experience 
Modification Rate (EMR). Bidder must meet the average EMR requirement of 1.0 or less. If a 
bidder is eligible for a Workers Compensation Insurance Rating Bureau of California 
(WCIRB) rating, the bidder shall provide a copy of bidder’s worker’s compensation 
insurance carrier’s letter indicating it’s WCIRB determined EMR rating for the last three 
premium years, plus a 3-year EMR average. If a bidder is not eligible for a WCIRB EMR 
rating, the bidder shall provide evidence of non-eligibility and proof that a unitary rating of 
1.0 rating is applicable. If potential bidder has a National Council on Compensation 
Insurance (NCCI) EMR rating, bidder shall submit NCCI EMR rating if bidder is not eligible 
for a WCIRB EMR rating. If Siskiyou County discovers after Agreement award that bidder 
failed to disclose WCIRB EMR rating, Siskiyou County reserves the right to terminate the 
Agreement for cause, with appropriate enforcement remedies at the Contractor’s expense. 

If the Joint Venture was recently formed and has not had an EMR, the Joint Venture shall 
provide any EMR data available. If none is available, the Joint Venture should indicate that 
no EMR data is available in bid submission documents. However, all members of the Joint 
Venture must still meet the EMR requirement of 1.0 or less, as stated in the paragraph 
above.  
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Attachment 14 – IIPP and/or Health and Safety Plan (HSP) 
Bidders must submit current company Illness and Injury Prevention Program (IIPP) that 
meets the requirements of 29 C.F.R. section 1910.120(b) and 8 CCR section 5192(b) or a 
sample of a recently prepared Health and Safety Plan (HSP) representative of the types of 
operations envisioned by this RFP.  

The HSP should include employees anticipated to be utilized under the Agreement. 
Bidders’ attention is directed to the requirement that each Subcontractor involved in the 
Agreement shall also have a current company IIPP or recently prepared HSP, as described 
above. Subcontractor IIPPs are not a required bid submittal.
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Attachment 15 – Letter(s) of Interest 
In consideration of the recycling and disposal of materials removed, as part of the 
Operations, the Proposer shall submit, for each Operation:  

1. Name(s) and Location(s) of Temporary Log Storage and Processing Facility(ies), 
Laydown Yard(s), Temporary Debris Management Sites, and/or Temporary Housing 
Facilities that the Contractor plans to use.  

2. Letter(s) of Interest(s) for #1: Proposer shall provide letter(s) of interest from 
property owners listed in response to #1 above stating that property owners are 
interested in pursuing the use of their property, by the Proposer, for the stated 
purpose in relation to this Operation. This requirement is applicable only if the 
Proposer intends to use such a temporary facility.  

3. Name(s) and Location(s) of currently operating and permitted landfills and wood 
materials end-use facilities (properly permitted to receive intended materials) that 
the Proposer plans to use.  

4. Letter(s) of Interest(s) for #3: Proposer shall provide letter(s) of interest from 
facilities listed in #3 above stating intent to enter into an agreement with the 
Proposer for the Proposer’s utilization in anticipation of Agreement award. Facilities 
listed in #3 must be currently operational and permitted (with valid permits) at the 
time of proposer submission.  

Proposer acknowledges that, if Awarded, Proposer will be required to obtain all relevant 
permits. All lease arrangements with the property owners for this(these) facility(ies) shall 
be the responsibility of the Contractor.
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ATTACHMENT B – Standard Agreement  
 

AGREEMENT FOR HEAD FIRE HAZARD TREE REMOVAL SERVICES.  
 

THIS AGREEMENT (“Agreement”) is made and entered into this _____ day of _____, 20___ , 
by and between the County of Siskiyou , a political subdivision of the State of California, 
(“County”), and [INSERT NAME OF COMPANY] (“Contractor”), pursuant to the following 
terms and conditions.  

1. TERM  
The term of this Agreement shall commence on the date first hereinabove written and shall 
continue until all authorized work is approved by County or 2026, whichever is earlier.  

2. SERVICES  
Contractor shall perform hazard tree removal services on parcels affected by the Head Fire 
as described in EXHIBIT A - Scope of Work, and EXHIBIT A.1 - Special Provisions, which is 
attached hereto and incorporated herein by reference. Contractor shall provide all staffing 
and materials necessary to perform the Scope of Work.  

3. COMPENSATION  
Contractor shall be compensated for services performed in an amount not to exceed 
$650,000.00 as set forth in EXHIBIT B - Budget Details and Payment Provisions, which is 
attached hereto and incorporated herein by reference. County shall pay Contractor within 
thirty (30) days of receipt of an approved invoice. In the event payments equal the “not to 
exceed” amount, Contractor shall complete all services required under this Agreement 
without further compensation or cost reimbursement.  

4. BONDS  
On signing this contract Contractor shall deliver to Public Agency for approval good and 
sufficient Payment and Performance Bonds with sureties, in amount(s) specified in the 
specifications or special provisions, guaranteeing Contractor’s faithful performance of this 
contract and Contractor’s payment for all labor and materials hereunder. (Payment and 
performance bonds are required for all public works projects that exceed $25K pursuant to 
California Civil Code Sections 3247, 3248 ). The bonds must be in an amount equal to the 
100% of the contract amount. 

5. INSURANCE  
Contractor shall procure and maintain for the duration of this Agreement insurance 
against claims for injuries to persons or damages to property which may arise from or in 
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connection with the performance of the work hereunder by Contractor, its agents, 
representatives, or employees.  

A. MINIMUM SCOPE AND LIMIT OF INSURANCE 
Coverage shall be at least as broad as:  
 
(1) Commercial General Liability (CGL): Insurance Services Office (ISO) Form 

CG 00 01 covering CGL on an “occurrence” basis, including products and 
completed operations, property damage, bodily injury and personal and 
advertising injury with limits no less than $2,000,000 per occurrence. If a 
general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project/location (ISO CG 25 03 or 25 04) or the general 
aggregate limit shall be twice the required occurrence limit. 
  

(2) Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), 
or if Contractor has no owned autos, hired (Code 8) and non-owned autos 
(Code 9), with limits no less than $1,000,000 per accident for bodily injury 
and property damage. 

 
(3) Workers’ Compensation insurance as required by the State of California, with 

Statutory Limits, and Employer’s Liability Insurance with a limit of no less 
than $1,000,000 per accident for bodily injury or disease. 

 
(4) Professional Liability (Errors and Omissions): Insurance appropriate to 

Contractor’s profession, with a limit of no less than $2,000,000 per 
occurrence or claim, $2,000,000 aggregate.  

If Contractor maintains broader coverage and/or higher limits than the minimums shown 
above, County requires and shall be entitled to the broader coverage and/or higher limits 
maintained by Contractor. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to County.   

B. OTHER INSURANCE PROVISIONS 
The insurance policies are to contain, or be endorsed to contain, the following 
provisions:  
 
(1) Additional Insured Status: County, its officers, officials, employees, and 

volunteers are to be covered as additional insureds on the CGL policy with 
respect to liability arising out of work or operations performed by or on behalf 
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of Contractor including materials, parts, or equipment furnished in 
connection with such work or operations. General liability coverage can be 
provided in the form of an endorsement to Contractor’s insurance (at least as 
broad as ISO Form CG 20 10 11 85 or if not available, through the addition of 
both CG 20 10 and CG 20 37 forms if a later edition is used). 
  

(2) Primary Coverage: For any claims related to this Agreement, Contractor’s 
insurance coverage shall be primary insurance  with respect to Contractor’s 
negligent performance of the services as respects County, its officers, 
officials, employees, and volunteers. Any insurance or self-insurance 
maintained by County, its officers, officials, employees, or volunteers shall 
be excess of Contractor’s insurance and shall not contribute with it. 

 
(3) Notice of Cancellation: Each insurance policy required above shall state that 

coverage shall not be canceled, except with at least thirty (30) calendar days’ 
notice to County. 

 
(4) Waiver of Subrogation: Contractor hereby grants to County a waiver of any 

right to subrogation which any insurer of said Contractor may acquire against 
County by virtue of the payment of any loss under such insurance. 
Contractor agrees to obtain any endorsement that may be necessary to 
affect this waiver of subrogation, but this provision applies regardless of 
whether or not County has received a waiver of subrogation endorsement 
from the insurer.  

 
(5) Deductibles and Self-Insured Retentions: Any deductibles or self-insured 

retentions must be declared to and approved by County. County may require 
Contractor to purchase coverage with a lower deductible or retention or 
provide proof of ability to pay losses and related investigations, claim 
administration, and defense expenses within the retention.  

 
(6) Acceptability of Insurers: Insurance is to be placed with insurers with a 

current A.M. Best’s rating of no less than A: VII, unless otherwise acceptable 
to County. 

 
(7) Verification of Coverage: Contractor shall furnish County with original 

certificates and amendatory endorsements, or copies of the applicable 
policy language effecting coverage required by this clause. All certificates 
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and endorsements are to be received and approved by County before work 
commences. However, failure to obtain the required documents prior to the 
work beginning shall not waive Contractor’s obligation to provide them. 
County reserves the right to require complete, certified copies of all required  
insurance  policies, including endorsements required by these 
specifications, at any time. 

 
(8) Subcontractors: Contractor shall require and verify that all subcontractors 

maintain insurance meeting all the requirements stated herein, and 
Contractor shall ensure that County is an additional insured on insurance 
required from subcontractors.  

Special Risks or Circumstances: County reserves the right to modify these requirements, 
including limits, based on the nature of the risk, prior experience, insurer, coverage, or 
other special circumstances.  

5. OLD HARMLESS/INDEMNIFICATION  
To the fullest extent permitted by law, Contractor shall hold harmless, defend at its own 
expense, and indemnify County, its officers, employees, agents, and volunteers, against 
any and all liability, claims, losses, damages, or expenses, including reasonable attorney’s 
fees, arising from all negligent or willful acts or omissions of Contractor or its officers, 
agents, or employees in rendering services under this Agreement; excluding however such 
liability, claims, losses, damages, or expenses arising from County’s sole negligence or 
willful acts.  

6. INDEPENDENT CONTRACTOR  
It is the expressed intention of the parties that Contractor is an independent contractor and 
not an employee, agent, joint venturer or partner of County. Nothing in this Agreement shall 
be interpreted or construed as creating or establishing the relationship of employer and 
employee between County and Contractor or any employee or agent of Contractor. Both 
parties acknowledge that Contractor is not an employee for state or federal tax purposes. 
Contractor shall retain the right to perform services for others during the term of this 
Agreement.  

7. PUBLIC EMPLOYEES RETIREMENT SYSTEM (CALPERS)  
In the event that Contractor or any employee, agent, or subcontractor of Contractor 
providing services under this Agreement is determined by a court of competent jurisdiction 
or the Public Employees Retirement System (CalPERS) to be eligible for enrollment in 
CalPERS as an employee of County, Contractor shall indemnify, defend, and hold harmless 
County for the   payment of any employee and/or employer contributions for CalPERS 
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benefits on behalf of Contractor or its employees, agents, or subcontractors, as well as for 
the payment of any penalties and interest on such contributions, which would otherwise be 
the responsibility of County.  

8. STATE AND FEDERAL TAXES  
As Contractor is not County’s employee, Contractor is responsible for paying all required 
state and federal taxes. In particular:  

a. County will not withhold FICA (Social Security) from Contractor’s payments;  
b. County will not make state or federal unemployment insurance contributions  

on behalf of Contractor;  
c. County will not withhold state or federal income tax from payment to  

Contractor;  
d. County will not make disability insurance contributions on behalf of  

Contractor;  
e. County will not obtain workers’ compensation insurance on behalf of  

Contractor.  
 

9. AUDITS AND INSPECTIONS  
Contractor shall at any time during business hours, and as often as County may deem 
necessary, make available to County for examination all of its records and data with 
respect to the matters covered by this Agreement. Contractor shall, upon the request of 
County, permit County to audit and inspect all of such records and data necessary to 
ensure Contractor’s compliance with the terms of this Agreement. If compensation to be 
paid by County under this Agreement exceeds Ten Thousand Dollars ($10,000), Contractor 
shall be subject to the examination and audit of the California State Auditor, as provided in 
Government Code section 8546.7, for a period of three (3) years after final payment under 
this Agreement. This section survives the termination of this Agreement.  

10. ASSIGNMENT  
It is understood and agreed that this Agreement contemplates personal performance by 
Contractor and is based upon a determination of its unique personal competence and 
experience and upon its specialized personal knowledge. Assignments of any or all rights, 
duties or obligations of Contractor under this Agreement will be permitted only with the 
express written consent of County.  

11. NOTICE  
Any and all notices, reports or other communications to be given to County or Contractor 
shall be given to the persons representing the respective parties at the following addresses:  

CONTRACTOR:     COUNTY:  
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___________________________  Rick Dean, Director 
___________________________  Siskiyou CDD 
___________________________  806 S. Main Street 
___________________________  Yreka, CA 96097 

12. COMPLIANCE  
Contractor shall comply with all federal, state and local laws, codes, ordinances and 
regulations applicable to Contractor’s performance under this Agreement, including, but 
not limited to, laws related to prevailing wages. Specifically, Contractor shall not engage in 
unlawful employment discrimination, including, but not limited to, discrimination based 
upon a person’s race, religion, color, national origin, ancestry, physical handicap, medical 
condition, marital status, gender, citizenship or sexual orientation, as prohibited by state or 
federal law.  

13. PUBLIC RECORDS ACT  
Contractor is aware that this Agreement and any documents provided to County may be 
subject to the California Public Records Act and may be disclosed to members of the 
public upon request. It is the responsibility of Contractor to clearly identify information in 
those documents that it considers to be confidential under the California Public Records 
Act. To the extent that County agrees with that designation, such information will be held in 
confidence whenever possible. All other information will be considered public.  

14. ENTIRE AGREEMENT AND MODIFICATION  
This Agreement contains the entire agreement of the parties relating to the subject matter 
of this Agreement and supersedes all prior agreements and representations with respect to 
the subject matter hereof. This Agreement may only be modified by a written amendment 
hereto, executed by both parties. If there are exhibits attached hereto, and a conflict exists 
between the terms of this Agreement and any exhibit, the terms of this Agreement shall 
control.  

15. ENFORCEABILITY AND SEVERABILITY  
The invalidity or enforceability of any term or provisions of this Agreement shall not, unless 
otherwise specified, affect the validity or enforceability of any other term or provision, 
which shall remain in full force and effect.  

16. TERMINATION AND RIGHTS UPON TERMINATION  
A. This Agreement may be terminated upon mutual written consent of the parties, or 

as a remedy available at law or in equity. In the event of the termination of this 
Agreement, Contractor shall be entitled to compensation for services performed 
acceptably up to the effective date of termination as set forth in EXHIBIT B. 
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B. Either party may terminate this Agreement for convenience upon thirty (30) calendar 
days’ written notice to the other party. Upon termination for convenience, 
Contractor shall be entitled to compensation for services performed acceptably up 
to the effective date of termination, as set forth in EXHIBIT B. 
 

C. Should Contractor default in the performance of this Agreement or materially 
breach any of its provisions, County, at its option, may terminate this Agreement by 
giving written notification to Contractor. The termination date shall be the effective 
date of the notice. For the purposes of this subsection, default or material breach of 
this Agreement shall include, but not be limited to, any of the following: failure to 
perform required services in a timely manner, willful destruction of County property, 
dishonesty, or theft. 
 

D. If County terminates this Agreement for default or material breach, then Contractor 
shall be liable for any reasonable costs in excess of the Agreement amount incurred 
by County in order to complete EXHIBIT A - Scope of Work. In addition, Contractor 
understands and agrees that County may, in County’s sole discretion, refuse to pay 
Contractor for that portion of Contractor’s services which were performed by 
Contractor prior to the termination date and which remain unacceptable to County 
as of the termination date.  

17. NO WAIVER  
The failure to exercise any right to enforce any remedy contained in this Agreement shall 
not operate as to be construed to be a waiver or relinquishment of the exercise of such right 
or remedy, or of any other right or remedy herein contained.  

18. DISPUTES  
Should it become necessary for a party to this Agreement to bring an action in connection 
with this Agreement, the prevailing party in any such action shall be entitled to 
reimbursement for all expenses so incurred, including reasonable attorney’s fees. It is 
agreed by the parties hereto that unless otherwise expressly waived by them, any action 
brought to enforce any of the provisions hereof or for declaratory relief hereunder shall be 
filed and remain in a court of competent jurisdiction in the County of Siskiyou, State of 
California.  

19. CAPTIONS  
The captions of this Agreement are for convenience and reference only and the words 
contained therein shall in no way be held to explain, modify, amplify or aid in the 
interpretation, construction or meaning of the provisions of this Agreement.  
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20. NUMBER AND GENDER  
In this Agreement, the neutral gender includes the feminine and masculine, the singular 
includes the plural, and the word “person” includes corporations, partnerships, firms or 
associations, wherever the context so requires.  

21. MANDATORY AND PERMISSIVE  
“Shall” is mandatory. “May” is permissive.  

22. SUCCESSORS AND ASSIGNS  
All representations, covenants and warranties specifically set forth in this Agreement, by or 
on behalf of, or for the benefit of any or all of the parties hereto, shall be binding upon and 
inure to the benefit of such party, its successors and assigns.  

23. COUNTERPARTS/ELECTRONIC, FACSIMILE, AND PDF SIGNATURES  
This agreement may be executed in any number of counterparts, each of which will be an 
original, but all of which together will constitute one instrument. Each Party of this 
agreement agrees to the use of electronic signatures, such as digital signatures that meet 
the requirements of the California Uniform Electronic Transactions Act (“CUETA”), Cal. Civ. 
Code §§ 1633.1 to 1633.17), for executing this Agreement. The parties further agree that the 
electronic signatures of the parties included in this Agreement are intended to authenticate 
this writing and to have the same force and effect as manual signatures. Electronic 
signature means an electronic sound, symbol, or process attached to or logically 
associated with an electronic record and executed or adopted by a person with the intent 
to sign the electronic record pursuant to the CUETA, as amended from time to time. The 
CUETA authorizes use of an electronic signature for transactions and contracts among 
parties in California, including a government agency. Digital signature means an electronic 
identifier, created by computer, intended by the party using it to have the same force and 
effect as the use of a manual signature, and shall be reasonably relied upon by the parties. 
For purposes of this section, a digital signature is a type of "electronic signature" as defined 
in subdivision (i) of Section 1633.2 of the Civil Code. Facsimile signatures or signatures 
transmitted via pdf document shall be treated as originals for all purposes.  

24. OTHER DOCUMENTS  
The parties agree that they shall cooperate in good faith to accomplish the object of this 
Agreement and, to that end, agree to execute and deliver such other and further 
instruments and documents as may be necessary and convenient to the fulfillment of 
these purposes.  

25. CONTROLLING LAW  
The validity, interpretation and performance of this Agreement shall be controlled by and 
construed under the laws of the State of California.  
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26. AUTHORITY  
Each party and each party’s signatory warrant and represent that each has full authority 
and capacity to enter into this Agreement in accordance with all requirements of law. The 
parties also warrant that any signed amendment or modification to this Agreement shall 
comply with all requirements of law, including capacity and authority to amend or modify 
this Agreement.  

27. NEGOTIATED AGREEMENT  
This Agreement has been arrived at through negotiation between the parties. Neither party 
is to be deemed the party which prepared this Agreement within the meaning of California 
Civil Code section 1654. Each party represents and warrants that in executing this 
Agreement it does so with full knowledge of the rights and duties it may have with respect 
to the other party. Each party also warrants and represents that it has received 
independent legal advice from its attorney with respect to the matters set forth in this 
Agreement and the rights and duties arising out of this Agreement, or that such party 
willingly foregoes any such consultation.  

28. NO RELIANCE ON REPRESENTATIONS  
Each party warrants and represents that it is not relying and has not relied upon any 
representation or statement made by the other party with respect to the facts involved or 
its rights or duties. Each party understands and agrees that the facts relevant, or believed 
to be relevant to this Agreement, have been independently verified. Each party further 
understands that it is responsible for verifying the representations of law or fact provided 
by the other.  

29. WARRANTY  
County has relied upon the professional ability and training of Contractor as a material 
inducement to enter into this Agreement. Contractor hereby warrants that all work shall be 
performed in accordance with generally accepted professional practices and standards as 
well as the requirements of applicable federal, state and local laws, it being understood 
that acceptance of Contractor’s work by County shall not operate as a waiver or release. 
Contractor hereby warrants that it possesses a valid California contractor’s license and all 
the required registrations and certifications necessary to perform the services set forth in 
EXHIBIT A – Scope of Work. 

30. FUNDING AVAILABILITY  
It is mutually agreed that if the County budget of the current fiscal year and/or any 
subsequent fiscal year covered under this Agreement does not appropriate sufficient funds 
for this Agreement, this Agreement shall terminate and be of no further force and effect 
upon the day notice is provided by County to Contractor of such event. Upon termination of 
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this Agreement, County shall have no liability to pay any funds whatsoever to Contractor or 
to furnish any other considerations under this Agreement except for services rendered prior 
to such termination and Contractor shall not be obligated to perform any provisions of this 
Agreement. Contractor’s assumption of risk of possible non-appropriation is part of the 
consideration for this Agreement. County budget decisions are subject to the discretion of 
the Board of Supervisors. If funding for any fiscal year is reduced or deleted by the County 
budget for purposes of this Agreement, the County shall have the option to either cancel 
this Agreement with no liability occurring to the County, except County must reimburse 
Contractor for services rendered prior to such reduction or modification of the County 
budget or offer an amendment to this Agreement to Contractor to reflect the reduced 
amount.  

31. ORDER OF PRECEDENCE  
In the event of conflict or inconsistency between the articles, exhibits, attachments, 
specifications or provisions that constitute this Agreement, the following order of 
precedence shall apply: Agreement (this document); EXHIBIT A – Scope of Work; EXHIBIT B 
– Budget Detail and Payment Provisions; EXHIBIT A.1 – Special Provisions; EXHIBIT C – 
Required Clauses for FEMA Public Assistance Program Contracts; All Reference 
Documents.  
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IN WITNESS WHEREOF, County and Contractor have executed this agreement on the 
dates set forth below, each signatory represents that they have the authority to execute 
this agreement and to bind the Party on whose behalf their execution is made. 
     

COUNTY OF SISKIYOU 

Date:__________________   ____________________________ 

MICHAEL N. KOBSEFF, CHAIR 
Board of Supervisors 
County of Siskiyou 
State of California 

ATTEST: 
LAURA BYNUM 
Clerk, Board of Supervisors 

By: ___________________ 

 Deputy 

 

CONTRACTOR: name of contractor 

Date:_______________________  ________________________________ 
[Contractor Signatory Name and Designate 
official capacity in the business] 

Date:_______________________  ________________________________ 
       [Contractor Signatory Name and Designate  
       official capacity in the business] 

License No.:________________________________________ 

     (Licensed in accordance with an act providing for the registration of contractors) 
Note to Contractor: For corporations, the contract must be signed by two officers.  The first signature must be that of 
the chairman of the board, president or vice-president; the second signature must be that of the secretary, assistant 
secretary, chief financial officer or assistant treasurer. (Civ. Code, Sec. 1189 & 1190 and Corps. Code, Sec. 313.)  

TAXPAYER I.D.  ___________ 

ACCOUNTING: 

Fund      Organization      Account   Activity Code (if applicable) 

Encumbrance number (if applicable):  

If not to exceed, include amount not to exceed:  

 

If needed for multi-year contracts, please include separate sheet with financial 
information for each fiscal year. 
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COUNTY OF SISKIYOU 

Community Development Department 

PAYMENT BOND 

(Section 3247, Civil Code) 
 

WHEREAS, The County of Siskiyou, acting by and through the Community Development Department, 
hereafter referred to as “Obligee”, has awarded to Contractor _____________________, hereafter 
designated as the “Principal”, a contract for the work described as follows: 
 
 
AND WHEREAS, said Principal is required to furnish a bond in connection with said contract, to secure 
the payment of claims of laborers, mechanics, materialmen and other persons as provided by law. 
NOW, THEREFORE, we the undersigned Principal and Surety are bound unto the Obligee in the sum of  
______________________________________________________________________ dollars                
($ ___________________), for which payment, we bind ourselves, jointly and severally. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH,  
 
That if said Principal or its subcontractors shall fail to pay any of the persons named in Civil Code Section 
3181, or amounts due under the Unemployment Insurance Code with respect to work or labor performed 
by such claimant, or any amounts required to be deducted, withheld, and paid over to the Franchise Tax 
Board for the wages of employees of the Principal and his subcontractors pursuant to Section 18806 of the 
Revenue and Taxation Code, with respect to such work and labor, that the surety herein will pay for the 
same in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be 
void.  In case suit is brought upon this bond, the surety will pay a reasonable attorney’s fee to fixed by the 
court. 
This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a 
right of action to such persons or their assigns in any suit brought upon this bond. 
 
Dated:  ______________________________________, 20 24 
 
Correspondence or claims relating to this bond   
should be sent to the surety at the following    
address:   
  Principal 
     
  Surety (SEAL) 
      
  By :  Attorney-in-Fact 
  
 
NOTE: Signatures of those executing for the surety must be properly acknowledged. 
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CERTIFICATE OF ACKNOWLEDGEMENT  

 
State of California 

County of Siskiyou 
 
On this _______ day of  ___________________ in the year 20 ___ before me 
_________________________________, personally appeared 
________________________________________________, personally known to me (or proved to me 
 Attorney-in-fact 

on the basis of satisfactory evidence) to be the person whose name is subscribed to this instrument as the 
attorney-in-fact of ________________________________________________________ and 
acknowledged to me that he/she subscribed the name of the said company thereto as surety, and his/her 
own name as attorney-in-fact. 
 
 
  
(SEAL) Notary Public 
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COUNTY OF SISKIYOU 

Community Development Department 

 
PERFORMANCE BOND 

(To Accompany Contract) 
 Bond No. _______________ 
 
WHEREAS, the County of Siskiyou, acting by and through the Community Development Department, has awarded 
to Contractor ______________________________, hereafter designated as the “Contractor”, a contract for the work 
described as follows: 
 
 
AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract, guaranteeing the 
faithful performance thereof: 
 
NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the County of Siskiyou in 
the sum of $ _________________________________________________ dollars ($ ___________________), to be 
paid to said County or its certain attorney, its successors and assigns: for which payment, well and truly to be made, 
we bind ourselves, our heirs, executors and administrators, successors or assigns, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH,  

 
That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, shall in all things stand 
to and abide by, and well and truly keep and perform the covenants, conditions and agreements in the foregoing 
contract and any alteration thereof made as therein provided, on his or their part to be kept and performed at the time 
and in the manner therein specified, and in all respects according to their intent and meaning, and shall indemnify and 
save harmless the County of Siskiyou its officers and agents, as therein stipulated, then this obligation shall become 
and be null and void; otherwise it shall be and remain in full force and virtue. 
 
IN WITNESS WHEREOF, We have hereunto set our hands and seals on this ___________ day of 
________________, 20___.   
 
Correspondence or claims relating to this bond   
should be sent to the surety at the following    
address:   
  Contractor 
     
  Name of Surety (SEAL) 
      
  By :  Attorney-in-Fact 
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NOTE: Signatures of those executing for the surety must be properly acknowledged. 

 
CERTIFICATE OF ACKNOWLEDGEMENT  

 
State of California, County of Siskiyou 

 
On this _______ day of ___________________ in the year 20 ___ before me 
______________________________, a notary public in and for the City / County of 
_____________________________________________, personally appeared 
________________________________________________, known to me to be the person whose 
name is  (Attorney-in-fact) 

subscribed to this instrument and known to me to be the attorney-in-fact of _________________________________ 
and acknowledged to me that he/she subscribed the name of the said company thereto as surety, and his/her own 
name as attorney-in-fact. 
 
   

(SEAL) Notary Public 
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EXHIBIT A – Scope of Work  
 
The CONTRACTOR (hereinafter referred to as “Contractor”, “Hazard Tree Removal Services 
Contractor”, or “HTRS Contractor”) shall provide Hazard Tree Removal Services to Siskiyou 
County (hereinafter referred to as the “County”) as described herein.  
  
The Contract Manager during the term of this Agreement will be:  
 
Mailing Address      RFP Contact  

Community Development Department  Rick Dean, Director 
806 South Main Street    Email: planning@co.siskiyou.ca.us 
Yreka, CA 96097     Phone: (530) 841-2100 
       Fax: (530) 841-4076 

1. Introduction 
The Head fire occurred on August 15, 2023. The Head Fire occurred near Hamburg on 
Highway 96. The area is 30 miles west of Yreka, and about 35 miles west of the Highway 
96/Interstate 5 intersection, within Siskiyou County.  The worksite is in wooded terrain, 
moderate to steep slopes, combination of semi-paved and dirt roads, located adjacent to 
the Klamath National Forest.  

Siskiyou County is in Northern California. More information on Siskiyou County and the 
Head Fire is available on the Internet.  

 

mailto:planning@co.siskiyou.ca.us
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The Head Fire in Siskiyou County destroyed a significant quantity of structures and 
damaged many trees, which now pose a hazard. The County of Siskiyou will manage the 
coordinated removal of hazard trees by implementing a county-led hazard tree removal 
program. This Agreement aims to provide hazard tree removal services in Siskiyou County.  

The response to and recovery from these fires will be managed according to the  
Standardized Emergency Management System (SEMS) and the National Incident 
Management System (NIMS). All work under this agreement will be achieved in accordance 
with the Incident Command System (ICS). The County of Siskiyou will stand up an Incident 
Management Team (IMT). The Contractor should be familiar with all relevant components 
of the ICS, including Incident Action Plans (IAPs), Incident Action Planning Process, and 
ICS organizational charts. An Incident Action Plan is a written plan that sets forth the 
incident objectives and reflects the tactics necessary to manage an incident during an 
operational period. The Contractor will be expected to actively participate in the ICS 
process, including at Tactics and Planning Meetings and through the development of IAPs. 

The sample titles of the Incident Management Team member positions are listed below. 
They are used throughout this Agreement for bid, evaluation, and identification purposes 
and may vary based on the specifics of this incident. 

Using different titles, as Siskiyou County dictates, shall not affect the required 
qualifications or rates of the various Contractor staff.  

  
Incident Management Team Titles 

Incident Commander  
Operations Section Chief  
Planning Section Chief  
Finance Section Chief  
Environmental Group Supervisor  
Health & Safety Supervisor  

  

2. Order of Operations 
The Hazard Tree Removal Services provided by this RFP shall follow a sequenced, 
systematic approach to removing debris from each property, as described in more detail in 
EXHIBIT A.1 – Special Provisions. HTRS Contractor shall work simultaneously with a 
separate contractor hired by Siskiyou County to perform Assessment and Monitoring 
Services, referred to below as “Siskiyou County’s A&M Contractor” or “A&M Contractor.” 
The following describes the overall sequence of operations to provide structure and 
context for the HTRS Contractor tasks and responsibilities. 
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Prior to Work 

1. Prepare Site-Specific Health and Safety Plans 
2. Prepare Hazard Tree Removal Work Plans to be approved by the IMT 
3. Review the Environmental Protection Plan, file appropriate environmental permits 

and timber harvest documents, and develop Environmental Work Plans 
4. Identify, prepare required documentation for, and secure applicable permits for 

temporary facilities and end-use facilities, to be approved by the County 
5. Train project personnel 
6. Conduct Hazard Tree Removal Pre-Work Inspection (“360 Site Walk”) with the A&M 

Contractor on all properties prior to any work commencing 
7. Fell and remove “danger trees” that are preventing hazard tree removal operations 
8. Remedy any nonconforming work identified by the A&M Contractor during the 

Hazard Tree Removal Interim Site Walk 
9. Remedy any nonconforming work identified by the Operations Section Chief (OSC) 

or designee during the Hazard Tree Removal Final Site Walk  

3. Contractor Tasks and Responsibilities 
The Incident Management Team (IMT) will manage the operation in the field and operate 
under the Incident Command System (ICS). Through Work Orders and Incident Action 
Plans, Siskiyou County will direct the HTRS Contractor when and where these services are 
necessary. No work shall occur without a written and executed Work Order or Incident 
Action Plan. 

The IMT will generally provide specific work assignments to the HTRS Contractor through 
Incident Action Plans (IAP). The IMT will identify incident objectives for the next operational 
period through the incident action planning process. HTRS Contractor may provide input 
and recommendations on incident objectives prior to execution of the IAP. HTRS 
Contractor is responsible for completing all work specified in the IAP within the timeframe 
identified in the IAP. The HTRS Contractor shall complete all work assignments on parcels 
and/or segments of the public right of way identified in executed IAPs or executed Work 
Orders to the satisfaction of the County. At its sole and exclusive discretion, Siskiyou 
County shall determine and establish the scope of work necessary to properly remediate 
each parcel, as monitored by the A&M Contractor and informed by confirmation soil 
sampling.  

Prior to Beginning Work the HTRS Contractor shall complete the following tasks: 

Site-Specific Health and Safety Plan 
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HTRS Contractor shall, at all times, operate equipment and perform labor safely and 
professionally to ensure the safety of its employees and the public. HTRS Contractor shall 
pay particular attention to operations around local roads and take all necessary 
precautions. HTRS Contractor shall note the number of power lines crossing the site, dead 
trees, etc. 

The HTRS Contractor shall prepare a site-specific health and safety plan (H&SP), prepared 
and signed by a Certified Industrial Hygienist (CIH) or other certified health and safety 
professional (CSP). This H&SP shall be prepared and implemented for the HTRS 
Contractors and subcontractors’ field staff in coordination with County Health and Safety 
professional(s). The H&SP shall address the hazards described in the Scope of Work and 
the Special Provisions. The CIH/CSP will also review and approve a personal protective air 
monitoring plan, ensure its proper implementation, and review and approve a final report 
summarizing the air personal protective monitoring data, assessment, and results for the 
protection of the HTRS Contractor’s hazard tree removal crews. HTRS Contractor shall 
designate eating areas and supply hand and eye washing stations and mobile sanitary 
facilities for each project site. 

Contractor shall comply with all Cal/OSHA requirements specific to worker safety. The 
HTRS Contractor shall at all times be responsible for the protection of its employees, 
subcontractors, and members of the public impacted by the operation. A review of the 
HTRS Contractor’s H&SP by County staff shall in no way relieve the HTRS Contractor of 
responsibility for compliance with all Federal, State, and local laws pertaining to health and 
safety. 

The HTRS Contractor’s Project Manager and the assigned Safety Manager (can be the same 
person) shall be within the operational area whenever work is being performed unless 
otherwise authorized by the County.  

Prior to site entry, the HTRS Contractor shall ensure that:  

Adequate work planning, health and safety evaluation of the proposed work scope, safety 
planning (including an H&SP signed by an appropriate safety professional and reviewed by 
Siskiyou County safety professionals), and operating procedures review has been 
completed. All personnel have been properly trained and briefed on hazards and 
procedures for the site to be entered. 

Equipment and materials are on-hand to complete the work safely and efficiently. Proper 
site access authorization has been obtained. 

Proposed operation employees have read and signed the H&SP. 
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The site has been wetted down between 24 hours and 48 hours prior to Hazard Tree 
removal activities. 

As applicable, all site personnel and superintendents shall be currently certified for 
Hazardous Waste Operations and Emergency Response (HAZWOPER) in accordance with 
29 C.F.R. section 1910.120 and 8 CCR section 5192. The site superintendents shall have 
appropriate experience to perform the tasks outlined above adequately.  

Environmental Protection Plan  

The County will prepare an Environmental Protection Plan (EPP), developed to ensure that 
the Hazard Tree removal and hazard tree removal functions are compliant with applicable 
local, State, and Federal laws, International Treaties, regulations, Executive Orders, 
statutes, permits, and policies not waived per the Proclamation, as agreed upon by the 
Secretaries of the California Environmental Protection Agency (CalEPA) and California 
Natural Resources Agency (CNRA) including, but not limited to, the California 
Environmental Quality Act, AB-52 Tribal Consultation, California Forest Practice Rules, the 
Federal National Environmental Policy Act (NEPA), Endangered Species Act Section 7, and 
National Historic Preservation Act Section 106 requirements. The EPP presents Best 
Management Practices (BMPs) and Avoidance and Minimization Measures (AMMs), 
respectively, for compliance with applicable state and federal environmental laws and 
regulations to expedite disaster recovery. HTRS Contractor shall implement the BMPs and 
AMMs described in the EPP throughout the Operation.  

Environmental Compliance Liaison 

The HTRS Contractor will assign an Environmental Compliance Liaison (ECL) who is 
responsible for ensuring that the HTRS Contractor meets all of the environmental permit 
requirements and all EPP BMPs and AMMs are properly implemented across the 
Operation, including at all of the HTRS Contractor’s temporary facilities (including but not 
limited to: laydown yards, log processing and storage yards, materials processing, and 
transfer facilities, vehicle adjudication facilities, California Department of Transportation 
(DOT) inspection yards, and other temporary facilities as required for the Operation). The 
ECL shall also oversee the implementation of BMPs and AMMs for watercourse crossings 
and road improvement work. The ECL is responsible for preparing and overseeing the 
appropriate implementation of the respective State and Federal BMPs and AMMs as 
specified in the EPP and as specified in other permits obtained by the HTRS Contractor 
from local agencies for temporary facilities. The ECL shall also coordinate and implement 
necessary compliance actions throughout the life of the permit, as directed by the 
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regulatory agency. The ECL is also responsible for terminating permits with the permitting 
agency and notifying the IMT when each permit is terminated. 

Environmental Work Plans 

The HTRS Contractor shall prepare Environmental Work Plans (EWPs) for specific projects 
or components of projects detailing the planned means and methods and how those 
means, and methods will comply with applicable BMPs and AMMs, as may be identified by 
the A&M Contractor or the IMT. Requirements for EWPs include, but are not limited to: 

1. Site location, by APN and street address, and site access and areas of 
environmental sensitivity (e.g., water courses, topography, special status species, 
and potential cultural resources). 

2. Narrative description of work to be performed, including types of equipment and 
specific methods to be employed, and estimated start date (if known). 

3. Maps and sketches showing the work site and planned operations with sufficient 
detail to identify access to the enrolled parcel, the parcel’s boundaries, and 
watercourse crossings necessary to reach work sites. GIS mapping products may 
also be required. 

4. Description of how, when, and where BMPs and AMMs will be implemented. 
Contingency plans in the event a planned BMP or AMM is not able to be successfully 
implemented, a new resource is identified, or other unforeseen circumstance 
arises. 

HTRS Contractor shall prepare and submit EWPs within seven (7) calendar days of notice 
by the A&M Contractor or IMT that such a plan is required. HTRS Contractor may 
coordinate with the A&M Contractor but bears ultimate responsibility for preparing and 
implementing the plan. SDRS will promptly respond to any feedback on the plan provided 
by the A&M Contractor or IMT and issue revised versions within the timeline prescribed by 
the IMT, which is not expected to exceed seven (7) calendar days.     

Forest Practice Rules Requirements 

Timber Harvest Documents  

HTRS Contractor, as the Licensed Timber Operator (LTO), shall be responsible for 
reviewing, signing, and implementing Timber Harvest Plan Exemptions, drafted by the A&M 
Contractor’s RPF. Removing hazard trees from public ROWs and adjacent to private roads 
(if applicable) within these areas will require HTRS Contractor to submit and sign a Timber 
Harvest Plan Exemption to CAL FIRE for each exemption area identified within the Forest 
Practice Rules. 
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HTRS Contractor’s Liaison to the Registered Professional Forester 

Forest Practice Rules do not require the use of an RPF  (Registered Professional Forester) 
for the submittal or operations of the above identified Exemption Notices; however, there 
are specific Forest Practice Rule regulations (per 14 CCR sections 1038(b) and 1038.1, and 
14 CCR section 1104.1) which prevent the use of the Exemption Notice in certain 
environmental situations. Since this Operation is being coordinated with other regulatory 
agencies, HTRS Contractor shall provide an RPF who shall be responsible for preparing and 
submitting the Notices of Exemption. Disputes between SDRS RPF and A&M Contractor’s 
Lead RPF shall be resolved in favor of the A&M Contractor’s Lead RPF. 

The HTRS Contractor’s RPF shall oversee, monitor, and manage the hazard tree removal 
operations and related activities, and assure the operation follows the Forest Practice 
Rules and the Public Agency, Public and Private Utility ROW Exemption documents. The 
HTRS Contractor’s RPF is expected to sign and file on behalf of the Department, the Public 
Agency, Public and Private Utility ROW Exemptions for public agency removal of timber per 
14 CCR section 1104.1 relating to conversion exemptions of the Forest Practice Rules. 
Upon execution and submittal of valid Public Agency, Public, and Private Utility ROW 
Exemptions to the appropriate Cal Fire RPF, HTRS Contractor RPF’s or Environmental 
Compliance Liaison shall provide written notification to the appropriate California Regional 
Water Quality Control Board (RWQCB) and the IMT. 

 

Hauling and Reuse/Disposal Plans 

The HTRS Contractor shall prepare and submit a Hauling and Reuse/Disposal Plan (HRDP) 
as specified in the Operational Milestones. The IMT must approve the plan prior to starting 
Hazard Tree removal operations in the specified area. The HDRP must account for the 
expected crew mobilizations described in later milestones. The HTRS Contractor shall 
consider and, if directed to do by the IMT, adjust its plan based on Traffic Management 
Plans or Assessments prepared by third parties such as the California Department of 
Transportation (Caltrans) or the A&M Contractor. This may include prohibiting or restricting 
hauling operations on certain roads or highways. The IMT, at its exclusive discretion, may 
direct the HTRS Contractor to adjust hauling plans during the operation if an unforeseen 
traffic or safety concern arises. No compensation shall be provided as a result of such 
changes. Each plan shall address the following:  

Haul routes from the disaster area to any temporary facilities and end-use locations are 
presented as map graphics and GIS datasets. Haul routes must be identified with sufficient 
detail to permit the A&M Contractor to perform pre-work assessments. 



EXHIBIT A – Scope of Work 
Click Here to Return to Table of Contents 

 

Page 98  

Listing of planned trucking resources to support the Hauling and Reuse/Disposal Plan. 

Risk management plan for road closures, traffic impacts, or other events that could impact 
hauling and disposal operations outlined in the plan, including how the risks will be 
mitigated, such as alternate haul routes. 

Hazard Tree Removal Work Plans 

HTRS Contractor shall submit a Hazard Tree Removal Work Plan (HTRWP) to the IMT 
describing its proposed approach for hazard tree removal operations in specific areas of 
the County as directed by the IMT. The IMT may direct that a single HTRWP be submitted for 
the entire Operation or that individual HTRWPs be submitted for specific geographic areas. 

The HTRWP shall include a description of proposed means and methods, including types 
of equipment to be used. Listing of all proposed crews, including the specific number of 
personnel and pieces of equipment to be assigned to each crew. Listing of any proposed 
TLSPS, and site plans for any proposed sites as described in the Special Provisions. Listing 
of proposed end-use facilities. Description of current engagement with CAL FIRE regarding 
Forest Practice Rules compliance. 

Water Source 

HTRS Contractor shall obtain any necessary water use permits, comply with permit 
conditions, and monitor water usage from hydrants using a meter or other required and 
approved method of tracking water usage. HTRS Contractor shall pay connection fees, 
water meter fees, and use fees charged by water purveyors. 

Secure Lodging 

Bidders may consider lodging options, including, but not limited to, commuting, 
establishing a housing base camp, using trailers, leasing dormitory space, and maximizing 
the hiring of local staff and subcontractors that will not require lodging. Contractor shall 
bear the cost of such lodging choice. Any temporary facility established by the Contractor 
must be approved in advance by the IMT and comply with all documentation, permitting, 
and environmental review requirements in this agreement and EXHIBIT A.1. Further, 
Contractor shall maintain records of all costs incurred for operating any such temporary 
housing facility (such as invoices, purchase orders, and receipts), and provide these 
records to Siskiyou County upon request. This documentation must sufficiently allow for 
the cost of operating a temporary housing facility to be segregated from other operational 
costs and shall include a summary spreadsheet clearly showing these costs. 

Identify Material Disposal and Recycling Options 
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HTRS Contractor shall identify all material disposal and recycling facilities used during 
hazard tree removal, subject to approval by Siskiyou County. Contractor shall be 
responsible for coordination with all landfills, including fulfillment of waste 
characterization requirements.  

Identify and Establish Temporary Facilities 

HTRS Contractor shall identify and establish temporary facilities. A temporary facility is any 
facility established by the HTRS Contractor (or any subcontractor of the HTRS Contractor) 
during the course of this agreement for the purpose of supporting work conducted under 
this agreement. Temporary facilities include, but are not limited to, equipment staging 
areas, Temporary Log Storage, and Processing Sites, and basecamps. Before use, all 
temporary facilities must go through the Cal OES Environmental and Historic Preservation 
(EHP) review processes and/or local environmental permit review. Where applicable, HTRS 
Contractor shall consult with Cal OES EHP to determine if the proposed action is 
considered a temporary facility subject to the requirements below or should be addressed 
through an Environmental Work Plan. 

When requesting a new temporary facility, the HTRS Contractor shall provide a Site-
Specific Plan, which includes: 

1. Address/Location 
2. Aerial map with topographical features that illustrates property boundaries and land 

uses A description of the site  A description of all uses and impacts, including if 
heavy equipment will be stored there, utility tie-ins, etc. 

3. A description of necessary Best Management Practices to be deployed. 
4. Coverage under the appropriate National Pollutant Discharge Elimination System 

Permit - Industrial General Permit or Construction General Permit (as appropriate) 
from the Regional Water Board, and develop a Storm Water Pollution Prevention 
Plan (SWPPP) o Caltrans Encroachment Permit if ingress/egress will be made from a 
State Highway County or Municipal Encroachment Permit if ingress/egress will be 
made from a county or municipal roadway 

5. County permits secured (Zoning, Conditional Use, Administrative Use, Grading, 
etc.) and confirmed with County 

6. Other County requirements, as applicable by ordinance (air quality control plan, 
dust control plan, etc.) 

7. If applicable, due to work in a wetland, or watercourse, any Section 404 and 401 of 
the Clean Water Act permit, Fish and Game Code Section 1600 Lake and 
Streambed Alteration Agreement (if not suspended), as well as provide evidence of 
compliance with Executive Order 11990 Protection of Wetlands, and Executive 



EXHIBIT A – Scope of Work 
Click Here to Return to Table of Contents 

 

Page 100  

Order 11988 - Floodplain Management requires Federal activities to avoid impacts 
to floodplains N/A 

8. Documentation that the site is not on the Hazardous Waste and Substances sites 
from the Department of Toxic Substances Control (DTSC) “Cortese list.” 

9. Additionally, the HTRS Contractor shall assist the A&M Contractor in performing and 
documenting in the IMT-designated database the following:  

a. Site assessment by a qualified biologist for Federal Endangered Species Act 
and California Endangered Species Act 

b. Provide CNDDB and ECOS Critical Habitat review 
c. Provide documentation of a field visit with photographs and notes Proof of 

any consultation with the CA Department of Fish and Wildlife 
d. Proof of any applicable permits (for example, Regional General Permits for 

Clean Water Act Sections 401 and 404, California Department of Fish and 
Wildfire Lake and Streambed Alteration Agreements) 

e. Documentation of an archaeological site assessment by a Qualified 
Secretary of Interior Archaeologist. If necessary, applicable tribal nations 
shall also review the proposed temporary facilities. 

f. Additional requirements for Temporary Facilities are provided in EXHIBIT A.1 
– Special Provisions. HTRS Contractor is responsible for implementing 
requirements for Temporary Facilities as listed in both this EXHIBIT and the 
Special Provisions. 

Required Truck Inspections 

HTRS Contractor shall have all operational trucks (including low beds, tree removal trucks, 
chip trucks, water tenders, tow trucks, street sweepers, and other commercially licensed 
vehicles used on the project) inspected by A&M Contractor’s DOT truck inspectors prior to 
use on the operation. After each 30-day period, 10% of the commercial trucks (as selected 
by Siskiyou County or it’s A&M Contractor) will be re- inspected per DOT Level 1 
requirements. HTRS Contractor shall provide a safe location for all HTRS Contractor’s 
trucks and road equipment to be DOT inspected by A&M Contractor’s DOT Inspectors. 
HTRS Contractor shall also provide basic facilities, such as portable restrooms, for the 
DOT Inspector's use. 

Mobilization Responsibility 

HTRS Contractor shall mobilize each Hazard Tree Removal Crew to the project site, 
including all personnel, equipment, supplies, portable restrooms, hand sanitation 
stations, maintenance crews, water tenders/buffalos, haul trucks, overhead/management 
personnel, and support crews for the duration of the project. 
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Training Requirements 

Health and Safety 

The HTRS Contractor’s health and safety officer and supporting team shall provide health 
and safety training for all incoming hazard tree removal crews prior to their being deployed 
into the field. The training will be reviewed prior to its presentation to the crews by the IMT’s 
Health and Safety (H&S) Officer. The IMT’s H&S Officer shall be present for these kickoff 
safety trainings. 

4. Hazard Tree Removal Overview 
The purpose of the Hazard Tree Removal operation is to protect the general public, public 
infrastructure on public properties, public ROWs, and other areas approved by the County. 
HTRS Contractor shall perform all hazard tree felling, processing, and transport to HTRS 
Contractor-sourced and IMT-approved Temporary Log Storage and Processing Site (TLSPS) 
and/or directly to the end-use facilities, including all supporting services, as required by 
applicable local, state, and federal laws. 

HTRS Contractor shall transfer ownership of the tree materials to the end-use facility. The 
HTRS Contractor shall comply with all applicable Forest Practice Rules. The Public Agency, 
Public and Private Utility Right of Way Exemption may apply to Hazard Tree Removal 
activities. 

Hazard trees shall not be felled into or dragged through debris fields or active soil sampling 
decision units. As directed by the IMT, this may result in the Hazard Tree Removal Function 
being completed after the confirmation soil sampling process is complete on a parcel if 
hazard trees cannot be felled and removed without disturbing the sampling footprints. 
Alternatively, the Functions may be completed concurrently if they will not negatively 
impact one another. The requirements for Hazard Tree Removal are described more fully in 
Exhibit A.1 – Special Provisions. 

Contractor’s failure to perform any Hazard Tree task(s), as set forth below, shall render the 
Contractor ineligible for Hazard Tree unit compensation (for example, use of unpermitted 
end use facilities, use of unapproved equipment, or unapproved work).  

Specific Tasks Pre-Inspection 

1. Follow the Public Agency, Public, and Private Utility Right of Way Exemption 
requirements under the Forest Practice Rules and any local ordinances that 
specifically address the debris and or hazard tree recovery efforts. 
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2. Conduct pre-inspection tasks, as described in Exhibit A.1 – Special Provisions, to 
include: 
 

a. Verify clear access to trees on each assigned property prior to sending 
Hazard Tree Removal Crews to the assigned property. 
  

b. Determine if any trees require specialty equipment for removal and notify the 
OSC or designee prior to sending Tree Removal Crews to the assigned 
property 

 
c. Identify and notify the OSC or designee if there are watercourses that either 

need to be crossed to access a property or are near any trees to be removed 
on a property for which the IMT has received a valid ROE. 

 
3. Support work management process and conduct all tasks identified through work 

management tasks in the timeframes prescribed by the IMT, as described in Exhibit 
A.1 – Special Provisions. 
 

Felling and Removal 

Conduct all-hazard tree felling and removal tasks, as described in Exhibit A.1 – Special 
Provisions. Conduct pre-work walk (360 site walks) with A&M Contractor TFL, as described 
in the Special Provisions. Provide reasonable access to the A&M Contractor to perform 
their tasks, as specified in the Special Provisions or as otherwise directed by County. 
Provision of this reasonable access may impact the HTRS Contractor’s operational 
efficiency. Document and mark all downed hazard trees, timber, or other woody material 
on-site prior to the start of hazard tree felling, such as material resulting from utility line 
clearance operations or work conducted by the landowner. HTRS Contractor is not 
responsible for removing this material but is responsible for handling and relocating it on-
site as required to fell, process, and remove eligible hazard trees. 

Fell, process, and remove all hazard trees, as specified in Special Provisions. As described 
in the Special Provisions, felling, processing, and removing hazard trees must be 
conducted as part of a singular operation rather than multiple discrete steps, unless 
otherwise authorized by County. Depending on the voltage, all trees will be felled within the 
public utility prescribed distances from a public utility power pole or power line. 

Apply erosion control to the site as necessary to comply with California Forest Practice 
rules, permit(s) requirements, the EPP, best management practices, industry practices, 
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and the directions of the IMT. Erosion control methods must be appropriate for site 
conditions. If requested by the IMT, HTRS Contractor shall provide evidence as to why the 
proposed erosion control method is appropriate for the site based on the above-listed 
criteria. Methods may include the application of chipped slash, lop and scatter, water 
breaks, or slash packs. Wood chips should not be used on slopes, especially near 
watercourses. When wood chips are used, the wood chips should be produced in a 
manner that keeps the material long and fibrous such that it binds together. The IMT or A&M 
Contractor’s Registered Professional Foresters may provide specific direction on a site-by-
site basis.’ If wood chips are used, the depth shall not exceed two (2) to three (3) inches.  

No removal of stumps or roots unless authorized by the County OSC. Cut stumps flush 
(within 6-inches) to the existing terrain surface. 

HTRS Contractor shall minimize ground surface disturbances as part of the hazard tree 
removal function. Tree access road building is prohibited unless authorized by the County 
in writing, prior to construction.  

In some instances, the HTRS Contractor may be directed to leave a felled tree(s) and limbs 
on the property on which they were felled. In these instances, the HTRS Contractor agrees 
not to recover any credits for Hazard Tree wood material, or any other wood material left 
behind on the site.  If the HTRS Contractor believes unmarked trees must be removed for 
marked trees to be safely felled and/or removed, the Operations Section Chief or designee 
must pre-approve its removal. The tree would be documented as an “incidental tree” prior 
to tree felling at the OSC’s direction. The HTRS Contractor will then be allowed to remove 
such “incidental trees” at the HTRS Contractor’s cost without additional compensation. 
Once all on-site work, including hazard tree felling, processing, removal, and application of 
erosion control, is complete, the A&M Contractor’s TFL and the Hazard Tree Removal Crew 
will conduct the Hazard Tree Removal Interim Site Walk as described in the Special 
Provisions (see “Post Tree Felling and Removal Site Walk”). If any remaining or non-
compliant work is identified during the Interim Site Walk, the Hazard Tree Removal Crew 
shall immediately remedy it. Once the Interim Site Walk is complete, the Hazard Tree 
Removal Crew shall mobilize to the next scheduled parcel. 

After the Hazard Tree Removal Crew’s mobilization, the OSC or designee shall conduct the 
Hazard Tree Removal Final Site Walk. The Hazard Tree Removal Final Site Walk is an 
inspection requirement to ensure that all work meets the standards of the Contract, the 
EPP, and the Special Provisions. If the OSC or designee identifies any nonconforming work 
during the Hazard Tree Removal Final Site Walk, the HTRS Contractor shall promptly 
remedy the deficiency to the OSC’s satisfaction. 
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Process, Hauling, and End Use 

HTRS Contractor is responsible for transporting all hazard trees to an IMT-approved end-
use facility. HTRS Contractor may identify, establish, and operate one or more Temporary 
Log Storage and Processing Site (TLSPS) if pre-approved by the IMT. A TLSPS is any area 
where hazard trees, timber, or other woody material is stored, staged, handled, or 
processed after being removed from the parcel where the hazard tree was rooted. 

Prior to establishing any TLSPS, the HTRS Contractor must submit a written request to the 
IMT and a site plan describing the proposed site and its operations, as described above 
(see “Identify and establish temporary facilities”). The Special Provisions also provide 
additional information on this process. 

HTRS Contractor shall develop and execute lease agreements for TLSPS used to fulfill this 
Agreement. Copies of executed lease agreements shall be provided to County. Any 
subsequent changes to executed lease agreements shall also be provided to County. 

HTRS Contractor shall provide adequate space for truck weigh scales, provided by the 
HTRS Contractor, at each log storage and processing yard and allow space for County’s 
A&M Contractor and the OSC and/or the OSC’s authorized representatives to determine 
truck weights entering the yard loaded from the tree felling operation and leaving the yard 
loaded heading for the end-user facilities. HTRS Contractor shall allow physical space and 
time for truck queueing in the yard, both inbound and outbound. SDRS shall provide stairs 
or a platform for truck inspection pictures by the A&M contractor. 

HTRS Contractor shall negotiate with permitted and operational wood materials end- use 
facilities (as described in the RFP, Additional Bid Requirements, Commitment Letter(s), 
and Letter(s) of Interest) that meet all local, State, and Federal requirements and 
regulations. The HTRS Contractor shall not operate or establish end-use facilities under 
this agreement. 

County requires that all wood materials from this Operation be reused as lumber, firewood, 
energy generation, wood chips, mulch, or other environmentally friendly uses that 
encourage reuse. In the event wood materials cannot be delivered to a higher best use 
facility, wood material may be delivered to a landfill at County’s sole discretion and only 
with written approval from County. HTRS Contractor may not under any circumstance burn 
wood, such as by a curtain burner. 

To utilize landfills, the following process shall be followed: 
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1. HTRS Contractor documents, in writing, the necessity for landfill(s) and the reason 
why HTRS Contractor cannot use the higher best use facility and makes a request 
for landfill use to the Finance Section Chief. 
 

2. Finance Section Chief notifies County. 
 

3. If County approves landfill use, the Finance Section Chief informs the IMT. HTRS 
Contractor, with OSC or OSC designee, contacts the local Regional Water Quality 
Control Board, Air District, County, and Solid Waste Local Enforcement Agency 
(Control Agencies) to discuss the use of the landfill. 
 

4. Control Agencies provide guidance to HTRS Contractor and County OSC on how to 
proceed with landfilling material. 

HTRS Contractor is responsible for all operational, permitting, fixed, and labor costs and 
shall be entitled to retain any revenue generated from the sale to end-use facilities. Wood 
materials become the property of the end-use facility once received. Any rebates, credits, 
or savings derived from the legal use of those wood materials should be described in the 
agreements between the HTRS Contractor and the respective end- use facilities. Any 
revenue obtained by the HTRS Contractor through these agreements must be disclosed to 
the County on a regular basis, per the direction of the County Contract Manager. HTRS 
Contractor shall report all revenues generated to the Finance Section Chief. 

The HTRS Contractor shall agree, in writing, with each end-use facility the point where the 
logs/wood materials will become the property of the end-use facility.  

5. Support Tasks 
HTRS Contractor shall perform additional major items of work in support of the operation’s 
functions. These are anticipated to include, but are not limited to: 

Traffic Control 

HTRS Contractor shall provide community traffic control, as directed by Siskiyou County 
Public Works. one (1) for each tree felling crew, and for any crews that might partially or 
fully block public and/or private roadways while conducting work. 

HTRS Contractor shall obtain and follow all encroachment permit requirements issued by 
the cities, counties, Caltrans, or any other agency having jurisdiction over HTRS 
Contractor- impacted roads. Traffic control crews may be required to implement additional 
traffic control needs pursuant to requests or directives from other entities (e.g., Cal OSHA, 
local authorities, etc.) and directed by the OSC and/or County. Traffic control crews may 
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also be required to implement Operation specific traffic control plans, as directed by the 
OSC. 

Traffic control crews shall include two (2) traffic control trained crew members, required 
equipment and supplies, mobilization and demobilization, and communication 
equipment. The traffic control crews shall be trained in the principles of the DOT Revision 6 
(Rev 6) of the 2014 MUTCD prior to commencing their work. 

Community Services 

HTRS Contractor shall provide water tenders/trucks and drivers and supporting equipment, 
fuel, hoses, nozzles, water meters, fittings, pumps, etc., for use throughout the project area 
as directed and approved by the IMT. This may include general dust suppression in disaster 
areas not directly connected to specific debris removal crews or other operations. 

HTRS Contractor shall also provide community street sweeping, including sweepers, 
drivers, fuel brushes, and appropriate disposal of collected road debris and dirt, as 
described in the Special Provisions.  

HTRS Contractor shall provide sufficient transport trucks (for example, “lowboy” trailers) to 
redeploy heavy equipment between job sites. Under no circumstances shall steel-tracked 
heavy equipment, including but not limited to excavators, skid steers, feller bunchers, and 
heel booms, operate on asphalt, concrete, or other non-earth road surfaces without the 
explicit permission of the OSC or designee. If the HTRS Contractor fails to comply with this 
requirement, it will be responsible for repairing or remedying any damage caused by the 
heavy equipment to the satisfaction of the County, in consultation with the road owner. 
HTRS Contractor shall provide and service portable restrooms and hand washing stations 
for use by HTRS Contractor, A&M Contractor, and IMT personnel use. Portable restrooms 
and hand washing stations shall be provided at all work sites for Hazard Tree Removal 
Crews. Additionally, HTRS Contractor shall provide and service up to three (3) additional 
sets of portable restrooms and handwashing stations to be stationed throughout the 
disaster area for use by project personnel, as directed by the IMT. 

Site Access and Temporary Bridges 

HTRS Contractor shall provide or create physical access to all County Program 
participating parcels both in residential tract areas on relatively small, relatively flat lots as 
well as difficult properties, which include properties that: are in remote locations; require 
access over long, poorly maintained, or non-maintained gravel or otherwise nonpaved 
roadways; and/or have larger lots, sometimes exceeding 100 acres. HTRS Contractor shall 
prepare Environmental Work Plans where applicable. 
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As necessary to access some properties, HTRS Contractor shall obtain and provide 
permits to install temporary bridges, as described in Special Provisions Section 6.27. 
Contractor will coordinate with the A&M Contractor for supporting documentation as 
needed. 

HTRS Contractor shall provide all materials and labor for the placement and removal of 
such temporary bridges and return the areas where the bridges were installed to 
preexisting conditions. 

HTRS Contractor shall provide up to one (1) bridges of up to 50 feet per bridge to be 
installed simultaneously to ensure that the overall hazard tree removal operations’ 
productivities are not negatively impacted from meeting the operational schedule. 

HTRS Contractor shall provide all materials and labor for the placement of rip-rap rock, 
temporarily placed culverts, and required BMPs installed for temporary creek crossings 
(including but not limited to; watercourses, ravines, trenches, or ditches).  

HTRS Contractor shall provide all materials and labor for placement of base rock and or 
crushed rock to improve uneven, rutted, or poor-quality roads for truck and/or equipment 
access as described in the Special Provisions.  HTRS Contractor shall provide all materials 
and labor for placement of all steel trench plates required for truck or equipment access, 
where deemed necessary by the HTRS Contractor. 

Other 

HTRS Contractor shall provide all labor, materials, staff, equipment, transportation, 
licenses, permits (traffic encroachment, land use, operational, environmental, etc.), and 
every other item of expense necessary unless otherwise stated for completing all the HTRS 
Contractor’s tasks during the Operation. 

HTRS Contractor shall provide all training and attendance of key HTRS Contractor 
personnel at all relevant Incident Action Planning, Operations, and Tactics meetings. All 
HTRS Contractors’ personnel shall attend weekly All Hands Safety Meetings. All Hands 
Safety Meetings may be held online or at a physical location determined by the IMT, at the 
discretion of the IMT. The HTRS Contractor shall compel required staff attendance at all 
online training, meetings, and gatherings. 

HTRS Contractor shall obtain and provide a copy of any land Lease Agreement(s) obtained 
to the County’s Contract Manager (CM) prior to commencing the use or development of the 
property(ies) for reference purposes only. Any real property costs, such as a land lease or 
rental costs, shall be included in the submitted bid and will not be reimbursed by the 
County. 
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6. Reporting and Tracking 
HTRS Contractor shall be responsible for coordinating with the IMT and County’s A&M 
Contractor, providing information as required to document material quantities and project 
costs allocable to each type of material by residential parcel, and providing information as 
required to document hazard trees removed, including coordinates, detailed tree 
information, and photos. The method and detail of the material and cost tracking 
information by parcel will be jointly developed by the IMT and the County’s A&M Contractor, 
with County final approval. 

HTRS Contractor shall prepare and provide the following Daily, Monthly, and Quarterly 
Summary Reports of Hazard Tree Removal function activities and status, as summarized 
below:  

Daily Dispatch Reports  

A tally of predicted street sweeping activities (identification of the specific street sweeper, 
the identity of the operator, gallons of water used, mileage driven, and relevant daily GPS 
data), traffic control (identification of each traffic control crew personnel and the 
location(s) and duration(s) of each respective daily assignments), water trucks, personnel, 
Hazard Tree Removal crews, all other operating resources, and other metrics as required by 
the IMT. 

The Daily Dispatch shall be provided to the IMT by 1800 on the day prior to the date of work. 

Daily Operations Reports 

Daily Operations Reports shall summarize the daily work for Hazard Tree removal. The 
format of the report shall be approved by the County. The Daily Operations Report shall 
include quantities of trees removed, APNs of properties in progress and completed, 
identification numbers of ROW segments in progress and completed, and other metrics 
determined by the IMT.  

The Daily Operations Reports shall be provided to the IMT by 1800 on the day of work.  

Monthly Summary Reports 

Monthly Summary Reports shall be delivered by the 3rd day of every month. Monthly 
Summary Reports shall detail the number of properties completed, quantities of Hazard 
Trees removed, hazard tree quantities of timber and wood materials delivered to each end-
use facility, and other metrics determined by the IMT. 

Disposal/Recycling Fee Reports 
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Itemized reports of actual costs of recycling and disposal at the receiving, recycling, and 
end-use facilities for the various materials generated from the overall Operation, including 
any adjustments to regular rates for material facilities to accommodate extended operating 
hours and special handling. HTRS Contractor shall pay all disposal costs. Any recycling or 
disposal that results in a profit should be offset against other recycling and disposal costs. 

The method, detail, and adequacy of material and cost tracking information by property 
and/or segment of public ROW will be jointly developed by County and County’s A&M 
Contractor(s). HTRS Contractor shall adopt this tracking and reporting system. 

Monthly Socioeconomic Affirmative Steps Report 

By the third day of every month, the HTRS Contractor shall provide a status report regarding 
the affirmative steps it has taken as required by 2 C.F.R. § 200.321(b)(1)– (5), which are 
listed below for reference. For each required step, HTRS Contractor shall provide a 
narrative description of the actions it has taken, the results of said actions, and any 
relevant summary data or charts. County may direct the HTRS Contractor to include 
specific data points or other items as necessary to demonstrate compliance. 

Affirmative Steps Required By 2 C.F.R. § 200.321(b) 

1. Placing qualified small and minority businesses and women's business enterprises 
on solicitation lists. 

2. Assuring that small and minority businesses and women's business enterprises are 
solicited whenever they are potential sources. 

3. Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority businesses and 
women's business enterprises. 

4. Establishing delivery schedules, where the requirement permits, which encourage 
participation by small and minority businesses and women's business enterprises. 

5. Using the services and assistance, as appropriate, of such organizations as the 
Small Business Administration and the Minority Business Development Agency of 
the Department of Commerce. 

7. General Expectations  
Identification of HTRS Contractor Employees 

HTRS Contractor shall be responsible for furnishing an identification badge to all personnel 
(HTRS Contractor and sub-contractors) prior to the employee working onsite. HTRS 
Contractor shall be responsible for ensuring each employee engaged in work displays a 
badge that includes the name of the HTRS Contractor or subcontractor and the employee’s 
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name. Employees shall make available on their person a valid state driver’s license or other 
Government-issued photo identification card. All contract personnel attending meetings, 
answering Government telephones, and working in other situations are required to identify 
themselves as such to maintain the distinction from Government officials. All documents 
or reports produced by HTRS Contractor shall be marked as HTRS Contractor products in 
accordance with Government Code section 7550. Badges or other identification of HTRS 
Contractor employees shall not include the seals or logos of the County, the California 
Environmental Protection Agency, Cal OES, the State of California, or any other government 
agency without the permission of the County. 

Identification of HTRS Contractor Vehicles and Equipment 

Trucks and all other equipment designated for use under this Contract shall be equipped 
with a clearly visible sign identifying the vehicle as part of the project. This includes pickup 
trucks or other vehicles used by SDRS personnel, water trucks, and heavy equipment (if 
practicable). The IMT shall provide the design of the sign. Production, distribution, and 
attachment of signs to vehicles shall be the responsibility of the A&M Contractor. Upon 
demobilization from the Operation, the signage shall be removed from the vehicle. 

HTRS Contractor agrees that all trucks used during this Operation are subject to GPS 
tracking and hereby consents to place a GPS device in each truck by County’s Assessment 
and Monitoring A&M Contractor. HTRS Contractor shall be responsible for charging, 
maintaining, and operating the GPS device throughout the duration of the operation. 
Failure to charge, maintain, and operate the GPS device shall result in nonpayment of bid 
items completed by non-compliant operation of truck(s). 

Trucks or equipment designated for use under this Contract shall not be used for any other 
work during working hours under this Contract. HTRS Contractor shall not solicit work from 
private citizens or others to be performed in the designated work area during the period of 
this Contract. HTRS Contractor and subcontractors may not play music or radio 
broadcasts during the performance of this Contract that may generate noise complaints. 

HTRS Contractor Equipment 

HTRS Contractor shall provide its staff (HTRS Contractor and subcontractor) with all 
necessary equipment, including but not limited to equipment and truck maintenance 
(including but not limited to tires, lubricants, fuel), materials, tools, supplies, health and 
safety equipment, health and safety compliance monitoring of personnel and equipment, 
appropriate clothing, cell phones, two-way radios, satellite phones (if necessary), 
computers, computer tablets, laptops, internet access, temporary field offices, permits, 
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licenses, supervision, project management, administrative staff costs, home office 
overhead. 

Professionalism of HTRS Contractor Staff 

County expects all HTRS Contractor personnel, including subcontractor personnel, to 
appear and behave professionally at all times. Any HTRS Contractor personnel who does 
not act in a professional manner shall be subject to immediate removal from work 
associated with this Operation, at County’s discretion, upon written notification from 
County. 

HTRS Contractor shall be responsible for performing all work in a safe, professional, 
efficient, and satisfactory manner. The IMT and County shall review all work and determine 
whether work is satisfactory. The IMT may consult best practices, prior project 
performance, federal technical assistance teams, or other resources to determine whether 
work is satisfactory. The IMT shall, at all times, have safe access to the work and shall be 
furnished with every reasonable facility for ascertaining that the materials and the quality 
are in accordance with the requirements and intentions of the Contract. All work done and 
all materials furnished shall be subject to IMT and County’s inspection and approval. 

Control of Work 

County has the sole discretion and authority to determine the quality and acceptability of 
the following: 

1. Work to be performed. 
2. Rate and progress of work performed. 
3. Fulfillment of the tasks and work performed by HTRS Contractor. 
4. Compensation for tasks and work performed by HTRS Contractor. 

Work Orders 

The HTRS Contractor shall not perform or undertake any work that is not indicated or 
addressed in a Work Order or directed in the Incident Action Plan (IAP). The HTRS 
Contractor shall immediately notify the County and the IMT of any condition or event that 
may interfere with the completion of the work, which may require a modification in the 
Work Order, or which cause an obvious inefficiency. County will, in a reasonable time, 
provide written direction to the HTRS Contractor clarifying any required adjustment to the 
Work Order. Any unauthorized modification of the Work Order, work in excess of that 
provided for in the Work Order, obviously inefficient work or changes and additions not pre-
authorized in writing by the County CM may not be considered for compensation. 

Change Orders 
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HTRS Contractor may notify the County of HTRS Contractor’s request for a change order for 
work outside the scope of this SOW. If authorized, County, at its sole discretion, may issue 
a Change Order dictating the terms of the additional work. All Change Orders will be 
incorporated into this Agreement via Amendment(s). Work authorized by a Change Order 
shall be in accordance with the terms and conditions therein and may proceed prior to the 
Amendment(s). 

Audits and Inspections 

At its sole discretion, County may inspect the labor, materials, tools, equipment, data 
management, books, and records of the HTRS Contractor to monitor compliance with this 
Agreement. HTRS Contractor shall promptly remedy any violation identified by County. The 
fact that County inspects, or fails to inspect, or has the right to inspect HTRS Contractor’s 
labor, materials, tools, equipment, data management, books, and records does not relieve 
HTRS Contractor of its responsibility to comply with rendering timely performance under 
the terms of this Agreement. 

8. Operational Milestones and Mobilization Requirements 
County intends to complete this operation rapidly and efficiently to ensure public health 
and safety hazards are promptly addressed, and community recovery is expedited. The 
below milestones represent County’s expectations for the HTRS Contractor’s mobilization. 
The IMT may adjust the milestones due to inclement weather, unforeseen circumstances, 
rate of ROE collection, progress of site assessment, or other operational needs. 

The IMT will advise the HTRS Contractor of any changes to the milestones in writing. 
Changes to the operations schedule and milestones are at the exclusive discretion of the 
IMT. 

HTRS Contractor understands and agrees that a substantial number of work plans are 
required to be submitted, and many of these work plans will need to be drafted and 
adjusted concurrently. 

HTRS Contractor shall ensure sufficient project management staff members are available 
to complete work plans based on the milestones below and promptly respond to any 
feedback from the IMT to ensure the overall Operation remains on schedule. 

Notice-to-Proceed (NTP) Milestones – Hazard Tree Removal County anticipates issuing 
NTP shortly after the contract award. 

Milestone 1-1: Mobilization of Incident Management Team  

a. Timeframe: Within three (3) calendar days of NTP  
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b. Description: HTRS Contractor shall deploy its key project management 
personnel to the Operational Area, who shall be available to participate in 
meetings with the IMT and/or A&M Contractor. 
 

Milestone 1-2: Submission of Hauling and Reuse/Disposal Plan  

a. Timeframe: Within three (3) calendar days of NTP  
b. Description: HTRS Contractor shall submit to the IMT for review and approval a 

Hauling and Reuse/Disposal Plan for tree removal operations. The plan should 
account for the expected crew mobilizations described in later milestones. The 
plan shall address the following:  
 

1. Proposed primary and alternate end-use locations for all waste 
streams 

2. Proposed locations and site plans for any temporary facilities 
3. Listing of planned trucking resources to support Hauling and 

Reuse/Disposal Plan 
4. Risk management plan for road closures, traffic impacts, or other 

events that could impact hauling and disposal operations outlined 
in the plan, including how the risks will be mitigated, such as 
alternate haul routes 

 
 
Milestone 1-3: Submission of Hazard Tree Removal Work Plan  

a. Timeframe: Within three (3) calendar days of NTP 
b. Description: HTRS Contractor shall submit a Work Plan to the IMT describing its 

proposed approach for hazard tree removal operations throughout Siskiyou 
County. The Work Plan shall include the following:  

1. Description of proposed means and methods, including types of 
equipment to be used 

2. Listing of all proposed crews, including the specific number of personnel 
and pieces of equipment to be assigned to each crew 

3. Listing of any proposed Temporary Log Storage and Processing Site  
(TLSPS), and site plans for any proposed sites as described in the Special 
Provisions 

4. Listing of proposed end-use facilities 
5. Description of current engagement with CAL FIRE regarding Forest 

Practice Rules compliance  
 

Milestone 1-4: Mobilization of One (1) Hazard Tree Removal Crew 

a. Timeframe: Within five (5) calendar days of NTP  
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b. Description: HTRS Contractor shall mobilize hazard tree removal crews and the 
IMT will select the sites. All hazard tree removal crews shall be ready to begin 
work immediately and shall be supported with sufficient trucking to execute the 
approved Hazard Tree Removal Work Plan.  

9. Mobilization of Additional Resources  
The IMT, through the Incident Action Planning Process, shall notify the HTRS Contractor 
when additional Hazard Tree Removal Crews are to be mobilized. HTRS Contractor shall be 
provided seven (7) calendar days from notice to mobilize the requested crew(s). All 
required health and safety and operational training must be completed in advance of the 
ordered mobilization date. 

Contractor crews will be demobilized at the discretion of the IMT. Depending on workload 
requirements, sustained inclement weather, or other factors, crews may be demobilized 
and subsequently remobilized later when their services are required. The HTRS Contractor 
will be provided up to seven (7) calendar days to remobilize crews upon direction from the 
IMT. 

The expected maximum number of hazard tree removal crews to be provided under this 
Contract is two (2). 

10. Contractor’s Responsibility 
The Contractor shall be responsible for all work, and all persons and entities engaged in 
the performance of work, pursuant to this Agreement, including, but not limited to, 
employees, contractors, subcontractors, suppliers, and providers of services. The 
Contractor shall be responsible for responding to any claims, controversies, and disputes 
arising from its contracts for work on the operation, including the costs of attorney or legal 
fees. Additionally, in the event that Siskiyou County determines the Contractor is 
responsible for any unapproved delay, loss, harm, or other damages to Siskiyou County, 
the Contractor shall immediately implement all measures directed by the Contract 
Manager to remedy the issue at the Contractor’s sole expense. Siskiyou County reserves 
the right to retain withheld funds in order to remedy any unapproved delay, loss, harm, or 
other damages it determines attributable to the Contractor. 

Property Damage: Contractor shall be responsible for repairing, at its expense, all damage 
to improved property resulting from the Contractor's negligence. Siskiyou County, at its 
sole discretion, shall determine whether property damage resulted from negligence. If 
Contractor disputes the conclusions of Siskiyou County, it must provide all relevant 
supporting information within the timeline prescribed by the County Contract Manager. 
Contractor shall repair or otherwise remedy, to the satisfaction of the County, all property 
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damage within thirty (30) calendar days of a notice being provided by the County. If the 
Contractor remedies the damage through compensation, the Contractor shall provide 
documentation of the same to the County. The Contractor shall be responsible for 
reimbursing the County for any additional expenses incurred to remedy property damage. 
The County may deduct the cost of the repair or remedy from the Contractor’s 
compensation. 

Road Damage: General maintenance of roads or repair of damage to roads resulting from 
overall disaster response and recovery operations is not the responsibility of Contractor. 
Contractor shall be responsible for repairing, at its expense, all damaged to roads resulting 
from the Contractor's negligence. If the Contractor remedies the damage through 
compensation, the Contractor shall provide documentation of the same to the County. The 
Contractor shall be responsible for reimbursing the County for any additional expenses 
incurred to remedy road damage. The County may deduct the cost of the road repair or 
remedy from the Contractor’s compensation. 

Subcontractors: All Subcontractors previously identified in the proposal are considered to 
be acceptable to Siskiyou County. Any change or addition of Subcontractors will be subject 
to the prior written approval of the Contract Manager or their designee. Upon termination of 
any Subcontract, the Contractor shall notify the Contract Manager immediately. If Siskiyou 
County or the Contractor determines that the level of expertise or the services required are 
beyond that provided by the Contractor or its routine Subcontractors, the Contractor will 
be required to employ additional Subcontractors. Nothing contained in this Agreement or 
otherwise, shall create any contractual relation between Siskiyou County and any 
Subcontractors, and no Subcontract shall relieve the Contractor of its responsibilities and 
obligations hereunder. The Contractor agrees to be as fully responsible to Siskiyou County 
for the acts and omissions of its Subcontractors and of persons either directly or indirectly 
employed by any of them as it is for the acts and omissions of persons directly employed 
by the Contractor. The Contractor's obligation to pay its Subcontractors is an independent 
obligation from the County’s obligation to make payments to the Contractor. As a result, 
the County shall have no obligation to pay or to enforce the payment of any moneys to any 
Subcontractor. 

If a subcontractor was used to comply with the requirements of the Request for Proposal, 
such as if the subcontractor was used to meet the Licensed Timber Operator requirement 
or the hazard tree removal project reference, the subcontractor must remain on the project 
for the duration of the project, or, if the subcontractor is to be replaced, the prime 
contractor must provide a replacement subcontractor which complies with the same 
requirements within seven (7) calendar days. For example, if a subcontractor was used to 
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comply with the reference requirements, the proposed replacement subcontractor must 
have completed a project that meets the requirements of the reference project. 

11. Special Provisions 
EXHIBIT A.1 – Special Provisions provides additional requirements for the performance on 
this Scope of Work. In the event of any conflict between EXHIBIT A and EXHIBIT A.1, 
EXHIBIT A shall be controlling.  
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EXHIBIT A.1 – Special Provisions 

1. Introduction 
1. HTRS Contractor – Hazard Tree Removal Services Contractor. 
2. A&M Contractor - Assessment and Monitoring Contractor. 

The purpose of these Special Provisions is to provide the HTRS Contractor and the A&M 
Contractor with a detailed understanding of the extent of services required by the County. 

This set of Special Provisions may only be updated pursuant to the terms of the contract, 
such as an Amendment Process.  

1.1   Purpose 

The purpose of these Special Provisions is to describe a detailed approach to managing the 
assessment, monitoring, and removal of hazard trees. 

1.2   Objective  

The objective of these Special Provisions is to meet the above-stated purposes and to 
detail processes and procedures for hazard tree removal operations to provide guidance to 
the A&M Contractor and the HTRS Contractor and to mitigate known hazards and 
dangerous conditions to limit the impacts to the public and the surrounding environment.  

2. Program Overview 

2.1   Site Description  

Debris generated by the disaster and within the disaster area described in the Scope of 
Work and the Contract documents generally consist primarily of residential disaster and 
hazard tree vegetative debris.  

2.2   Site Eligibility  

The intent of the Hazard Tree removal program is to remove dangerous trees destroyed by 
the Head Fire so that the property owner can rebuild on their property.  

Only parcels for which the property owner has submitted an ROE permit will be included in 
this RFP unless otherwise designated by the County. Public rights-of-way (ROWs) may also 
be included for the purposes of hazard tree removal if approved by the County. 

Non-residential, commercial, industrial, and public properties (i.e., schools, local and 
state parks, camps, and other public structures) may be included in this operation, as 
determined by the County, on a case-by-case basis. If such facilities are determined to be 
included in this program, the County will compensate the HTRS Contractor based on the 
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County’s bid schedule. For mixed-use or changed use of properties (e.g., former 
commercial properties converted to residential or other such circumstances), the County 
will make the final determination as to whether the property is to be reimbursed as a 
residential, public, or commercial property. 

2.3   Site Characterization 

Based on past studies of burned residential homes and structures from large-scale 
wildland fires, the resulting ash and debris from residential structures burned by fires can 
contain toxic concentrated amounts of heavy metals such as antimony, arsenic, cadmium, 
copper, lead, and zinc. Additionally, the ash and debris may contain higher concentrations 
of lead if the home was built prior to 1978, when lead was banned from household paint in 
the United States. 

The presence of these heavy metals can have significant health impacts on individuals, 
individual properties, local communities, and watersheds if the ash and debris are not 
removed promptly.  

The residual materials, including, but are not limited to, stucco, roofing, floor tile, linoleum, 
fireplaces, furnaces, vinyl tiles and mastic, sheetrock and joint compound, cement pipe, 
exterior home siding, thermal system insulation, concrete and mortar, and other building 
materials commonly used in homes built before 1984. These residual materials may also 
contain other chemicals of concern such as asbestos.  

Additionally, wildland fires can kill or seriously damage a great number of trees, resulting in 
a significant risk to the public as the impacted trees are more likely to fall onto public 
thoroughfares and other infrastructure. 

2.4   Known Hazards  

The type and number of known hazards will depend on specific conditions of each incident 
and each property within the incident, such as how much of the structure is remaining, age 
of the structure, building materials used, and damage level of the trees on-site. If only ash 
and debris are present, the site is expected to contain elevated levels of heavy metals and 
possibly asbestos. 

The California Department of Toxic Substances Control (DTSC) or the United States 
Environmental Protection Agency (US EPA) will conduct a Phase 1 – Assessment and 
Removal of Household Hazardous Wastes prior to Phase 2 – Hazard Tree Removal Program 
Operation that these Special Provisions contemplate. A part of Phase 1 work includes the 
preliminary hazardous waste assessment for asbestos-containing material (ACM) and 
removal of bulk quantities of ACM in the impacted area soon after the fire. ACM has been 
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commonly found in debris removal operations, especially in structure construction that 
precedes the mid 1980’s. If DTSC/USEPA finds possible ACM and/or removes bulk ACM 
and/or other hazardous materials on individual properties, they will report these findings 
directly to the County. The County will, in turn, notify the A&M Contractor and HTRS 
Contractor’s ACM Removal Crews of these findings prior to the crews being deployed to 
these properties. 

All responders should be aware that asbestos is a human carcinogen with no known risk-
free levels of exposure. 

The ACM found in the disaster debris will likely be highly friable, which allows asbestos 
fibers to be more easily released into the air during windy conditions and debris removal 
operations. Other hazardous materials will likely include heavy metals concentrated in the 
ash and debris and silica dust released when working around and removing concrete slabs 
and foundations. Silica is known to be a human carcinogen. Its potential presence must 
also be taken into consideration when developing a Health and Safety Plan for the 
Operation and the local Community. 

All personnel should be aware that asbestos is a human carcinogen with no known - levels 
of exposure. 

Therefore, worker safety statutes and regulations for handling ash with heavy metals, such 
as lead and asbestos, shall be followed at all times.  

2.5   Worker Safety 

All A&M Contractor, HTRS Contractor, and subcontractor personnel shall prepare and 
operate under their own Site-Specific Health and Safety Plan developed and signed by a 
certified industrial hygienist, or other registered safety professional, working for or hired by 
the A&M Contractor and separately the HTRS Contractor. 

The presence and disturbance of asbestos and heavy metals are the primary health 
hazards that need to be addressed in these Health and Safety Plans. Also, the falling of 
damaged and potentially dangerous dead and dying trees and limbs impacted by the fires 
is expected to be another major safety issue. 

Fall hazards are present on sites with chimneys, partially remaining structures, and burned 
trees. Physical hazards (i.e., slips, trips, and falls) are also present from exposed 
foundations, glass, metals, and debris. Additional hazards may be present if hazardous 
materials or medical wastes are discovered during the removal. 

Utilities such as (i.e., electrical, gas, cable, telephone, dead/dying or damaged trees, and 
sewer) are unmarked and must be accounted for during debris removal operations. 
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Sometimes, wildfires may even burn out underground tree root systems resulting in 
dangerous underground holes that could collapse when loaded by personnel and/or 
equipment. The weather may also pose hazards from excessive heat, lightning, rain, and 
high winds.  

Site personnel shall operate vehicles and equipment in a safe manner to ensure the safety 
of its employees and the public, pay particular attention to operations around local roads, 
and take all necessary and reasonable precautions. Site personnel must identify and 
document the number and location of downed power lines, dangerous trees, chimneys, 
and underground utilities. 

Since fire debris removal operations contain ash with elevated levels of heavy metals, 
silica, and/or friable asbestos, an exclusion zone must be established around each site 
during removal by the HTRS Contractor. All personnel entering and leaving the exclusion 
zone shall be Hazardous Waste Operations and Emergency Response (HAZWOPER) trained 
and certified, respirator trained and medically cleared to use respirators, and to wear Level 
C protective personnel equipment (PPE), including Tyvek coveralls depending on the work 
zone and hazard level. Other PPE required for working in heavy equipment worksites 
should be worn as designated in the A&M Contractor’s and HTRS Contractor’s Health and 
Safety Plans. To reduce exposure, site personnel shall use designated eating areas exterior 
to the exclusion and transition work zone and handwashing stations. 

The HTRS Contractor shall also be aware of and prepared for providing instruction and 
necessary PPE for other hazards such as pandemics (i.e., Covid-19, etc.) and other local or 
regional health concerns.  

2.6   Operation Cost Tracking  

Operation costs that can be directly attributed to an individual property shall be tracked by 
the A&M Contractor and the HTRS Contractor on a per Assessor’s Parcel Number (APN) 
basis. These are designated as “individual property costs.” Other costs that cannot be 
directly attributed to an individual property but are necessary as part of the success of the 
operation, such as Incident Management Team (IMT) approved community cost, include, 
but are not limited to the following: 
 

• A&M Contractor and HTRS Contractor Delays and Non-Workdays,  
• Operational Crew Mobilization/Demobilization, 
• Operation management, 
• Community health and safety activities.  

In the event costs are incurred relating to public properties such as government buildings, 
certain schools, and institutions, those costs will be tracked pursuant to written direction 
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provided by the County’s Contract Manager (CM). In all cases, the A&M Contractor and the 
HTRS Contractor are required to track costs with a sufficient level of detail, redundancy, 
and integrity necessary to meet the terms and provisions of this RFP. 

2.7   Operation Roles and Responsibilities 

The hazard tree removal operation will be managed per the County Contract and, in 
particular, by these Special Provisions set as part of the Contract. This Operation will be 
managed in accordance with the Standardized Emergency Management System (SEMS), 
utilizing the Incident Command System (ICS) for field response. 

ICS is the model management tool used in disaster response and recovery scenarios for 
the command, control, and coordination of all agencies and/or private entities working on 
an incident. 

The County will likely fill all of the following positions (listed in these Special Provisions), 
including Incident Commander (IC), Planning Section Chief (PSC), Finance Section Chief 
(FSC), Operations Section Chief (OSC).  

The A&M Contractor will likely fill the following positions: Branch Directors (BDs), Division 
Supervisors (DSs), Task Force Leaders (TFLs), and other specific positions used to manage 
these operations. 

County’s CM will directly manage the A&M Contractor and the HTRS Contractor. During the 
course of this operation, the Joint Field Office (JFO) Planning Section, in coordination with 
the PSC, will publish the Incident Action Plan (IAP) once every operational period. The 
length of an operational period is determined by need. The IAP will contain the specific 
personnel assigned to the various roles in the operation. The IAP will contain the contact 
information for the personnel assigned to the operation. 

2.8   Documentation 

The A&M Contractor will document activities for each individual site according to the 
procedures established by the IMT and CM. Photographs taken before, during, and after 
hazard tree removal shall include the property address, either by using the installed 
operation sign or whiteboard with full address if the operation sign is unavailable. 
Alternatively, the A&M Contractor shall include GPS coordinates affiliated with these 
photos. The Task Force Leader (TFL) will document all relevant activities and property 
conditions, including issuing tickets for each truck that transports debris or other materials 
from the property on which debris removal is occurring. 

The A&M Contractor will collect and organize all site and administrative documentation 
and make the documents available electronically. The A&M Contractor will also review the 
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HTRS Contractor invoices and recommend payment. The tracking and documentation will 
be consistent with the current FEMA debris removal standard for reimbursement as 
practicable (whether or not this is a federally funded operation). 

All electronic data collected by the A&M Contractor shall be compatible with existing 
County data management systems such as ArcGIS, ESRI products, etc. A&M Contractor 
databases should be available for integration and syncing with County systems via an API 
interface. Documentation of and data related to complete operational and financial work 
shall be retained until twelve (12) months after the termination of the A&M Contract and in 
a system that allows for County access and review within twenty-four (24) hours of data 
entry on a daily basis. 

1. Parcel- specific documentation and data must be robust enough to support: 
a. Operational scheduling and project planning 
b. Public-facing information platforms such as maps and dashboards 
c. Requests for information from property owners 
d. Cost recovery requirements 

2. HTRS Contractor Debris Truck GPS Monitoring 
a. Water Trucks, Street Sweepers, and other operational equipment deemed 

appropriate by the IMT will be equipped with GPS devices and/or capabilities 
provided by the A&M Contractor. These devices shall be operational during 
the workday so that the HTRS Contractor, the A&M Contractor, and the IMT 
can keep track of all HTRS Contractor vehicles during the operation for safety 
purposes and to monitor productivity. 

b. The Trucks will be tracked to assure they are where they are expected to be 
per the properties and end use facilities that they have been directed to haul 
their loads to. 

3. Record Trucks Identification Numbers. All HTRS Contractor Trucks will be provided a 
placard or other visible means of identification as part of the Operation to be 
displayed prominently to identify trucks that are part of the operation. These 
placards shall be provided for each truck once they pass their DOT inspections, 
conducted as part of this operation. Trucks will also be given a barcode sticker to be 
placed externally on the truck in an easily accessed location by the A&M Contractor 
in order to more easily identify the specific truck as it enters a hazard tree worksite 
and an end use facility. Placards shall be covered when a truck is being used for a 
non-HTRS Contractor directed use. 

4. Collect and Organize Debris Removal Documentation Through Web-Based 
Database. The A&M Contractor shall collect, organize, and maintain all project 
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related documentation utilizing GIS and other database software that is accessible 
by the County. 

5. Prepare Site-Specific Final Reports and Database. The A&M Contractor shall 
prepare final reports summarizing work completed on each property or ROW 
segment and provide a summary of costs incurred on that property. The A&M 
Contractor will also provide to the County an overall operational report of work 
completed, including EPP compliance and any issues encountered and how they 
were addressed.  

3. Overview of Operations 

3.1   Initial Assessments 

The operation will follow a systematic approach to removing hazard trees off the property. 
The overall work in the operation will be divided between the A&M Contractor, the HTRS 
Contractor, the County, and possible other State and federal agencies. The hazard tree 
removal sequencing is outlined below. 

1. Initial Burn Scar Areas Reconnaissance: 
a. Obtain, analyze, and evaluate background air quality to establish safe levels 

for the project (A&M Contractor). 
b. Identify water (dust control and street sweeping, etc.) and electrical sources 

and obtain permits as required (HTRS Contractor). 
c. Identify equipment and material staging area (HTRS Contractor). 
d. Identify materials disposal and recycling options (HTRS Contractor). 
e. Conduct initial visual and video survey of roadways and infrastructure along 

those roads that the hazard tree cleanup operations could potentially 
impact. These videos will be used to compare with a visual review of the 
same roadways at the end of the operation; therefore, they must be of quality 
to assist in assessing the likely impact of the operation on these roadways. 

f. Prepare engineering reports of road conditions if requested to do so by the 
County (A&M Contractor). 

2. Initial Environmental Assessment of the Burn Scar Areas (County or A&M Contractor 
as directed by the County): 

a. Evaluate Federal National Environmental Policy Act (NEPA) for federally 
funded operations or operations located on federal lands. Requirements for 
the protection of the environment include, but not limited to surface water, 
endangered species, and cultural resources as required by law, consultation, 
and California Environmental Quality Act (CEQA) requirements and the EPP.  
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b. Develop an Operation Specific EPP (County or A&M Contractor as directed by 
the County). 

3. Individual Property Site Hazard Tree Assessments: 
a. Assess the parcel or segment of right-of-way (ROW) for eligible hazard trees, 

as described in the “Hazard Tree Assessment” section (A&M Contractor). 
b. Ensure placement of biodegradable erosion control BMPs for immediate 

protection of waterways, culverts, drainage inlets, etc., after hazard tree 
removal (HTRS Contractor). 

4. Hazard Tree removal (HTRS Contractor, A&M Contractor). 
a. Utilizing qualified biologists, assess, monitor, and document identified 

endangered species using USFWS Qualified Biologists, nesting birds (during 
the season), cultural resources using Secretary of the Interior Qualified 
Archaeologists, water quality permits, and stormwater (A&M Contractor). 

b. Acquire necessary encroachment permits for work along public roadways 
from appropriate agencies, including California Department of Fish and 
Wildlife, Caltrans, County. City, Town, etc. (HTRS Contractor). 

c. Prior to any hazard tree removal activities, A&M Contractor’s TFL and DS to 
conduct a 360-degree Site Walk with the HTRS Contractor’s Crew 
Lead/Operator prior to commencing with any site work, including a review of 
the property owner’s ROE comments and requests. 

d. Document all of hazard tree loads by opening a load ticket for each load that 
leaves the property. Load tickets shall be issued at the parcel of origin and 
closed upon arrival at the end use facility. Load tickets shall include the 
parcel of origin APN, name of end use facility, tonnage, and date and time of 
departure from property and arrival at the end use facility (A&M Contractor). 

5. Documentation Tracking and Consolidation (A&M Contractor). 
a. Document all activities on each site, such as property owner interaction, 

daily truckloads, etc. 
b. Track and log each truck used and the total quantities and types of materials 

transported to landfill or end-use facility. 
c. Record truck's identification numbers and type of material removed by each 

truck from each property. 
d. Collect and organize SDRS documentation through a web-based database. 
e. Prepare site-specific final reports and database (at CM’s direction) for 

delivery to County. These reports shall be finalized within three (3) months 
after the final property sign -off (FSO) report has been signed by the County’s 
OSC or designee. 
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3.2   Incident Action Planning  

During this operation, the Planning Section Chief (PSC) will publish the Incident Action Plan 
(IAP) once every operational period. The length of the operational period will vary 
depending on the incident and can vary throughout the operation . The IAP will contain the 
incident objectives, specific personnel assigned to the various roles in the operation, work 
assignments, safety information, and contact information. The Incident Action Plan will be 
developed pursuant to the Action Planning Process, which is summarized below: 

1. Objectives Meeting: The IMT will review progress over the prior operational period, 
anticipated resource availability, limiting factors, and strategic goals to set 
objectives for the operational period. This meeting may be held informally or as part 
of other IMT meetings. 

2. Tactics Meeting: The OSC and PSC will lead a Tactics Meeting with all Contractors 
(both A&M Contractor and HTRS Contractor) to establish resource orders and work 
assignments necessary to meet incident objectives. 

3. Planning Meeting: The OSC and PSC will present the Incident Action Plan to the IMT 
and stakeholders for comment, review, and approval.  

4. Preliminary Operations 

4.1   Hazard Tree Removal Crew Defined 

A hazard tree removal crew is defined as all personnel, equipment, and supplies necessary 
to fell, process, and remove hazard trees. These crews will also include all equipment, 
supplies, portable restrooms, hand sanitation stations, and ancillary supplies.  

At a minimum a Hazard Removal Crew will consist of: 

A. One (1) crane or rubber tired and/or rubber tracker bucket rig; 
B. One to two (1 – 2) tree fallers or heavy equipment for tree falling, such as a feller 

buncher; 
C. One to two (1 – 2) laborers for processing fallen timber; 
D. One (1) skid steer or excavator for handling timber onsite; 
E. One (1) track or tow-behind chipper; 
F. Appropriate quantity of log trucks, grapple trucks, high-side dump trucks, or other 

trucks for removing wood material to a processing facility or end user and any 
equipment needed to load wood material onto trucks. 

The County may approve alternate crew makeups if the HTRS Contractor evidences the 
need for different personnel or equipment. 
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4.2   Hours of Operation 

All on-site hazard tree removal work will be performed between the hours of 7:00 a.m. to 
6:00 p.m. PT, Monday through Saturday, or adjusted as specified by local noise ordinances. 
Hazard tree removal crews may commence pre-work health and safety briefings at the 
beginning of a shift and post-shift meetings at the end of shift, outside of these allowed 
operational hours, which should not impact compliance with the noise ordinance.  

4.3   Water Source 

The HTRS Contractor will be responsible for obtaining water use permits, complying with 
permit conditions, and monitoring water usage from water hydrants or other approved and 
permitted water sources (i.e., lake, river, stream, etc.), using a meter or other required and 
approved method of tracking water usage. The State will identify a water source before 
HTRS Contractor work commences. 

4.4   Identify Staging Area 

Each contractor will provide the location of their equipment/office staging areas and any 
additional temporary facilities that support hazard tree removal operations. 

Depending on the burn area and complexities of remote operations, the HTRS Contractor 
may determine those temporary facilities, such as Temporary Debris Management Sites 
(TDMSs), storage facilities, laydown areas, vehicle adjudication facilities, equipment 
maintenance yards, and housing base camps, may be required to efficiently meet 
operational goals. 

If the Operation is either federally funded or the temporary facilities are intended to be 
located on federal land, the Contractors shall work with the County to consider these 
facilities for compliance under the National Environmental Policy Act (this process could 
take two weeks to ninety (90) days). 

1. In this case, the Contractor(s) shall produce a site-specific plan to the County’s 
Environmental Lead, including: 

a. Address/Location. 
b. Aerial map showing the active use boundaries. 
c. Uses a description of the site. 
d. A description of all uses and impacts, including if heavy equipment will be 

stored there, utility tie-ins, etc. 
e. Contractor(s) shall have a USFWS qualified biologist perform a desktop 

review and field evaluation of the work site for Section 7 of the Endangered 
Species Act.  

f. Provide CNDDB and ECOS Critical Habitat review. 
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g. Provide documentation of a field visit with photographs and notes. 
h. Contractor(s) shall have an SOI qualified archaeologist perform a desktop 

review and field evaluation of the work site for Section 106 of the National 
Historic Preservation Act. 

i. Provide California Historical Resources Information System (CHRIS) review 
(keep confidential and forward to FEMA EHP). 

j. If applicable, contractors will apply for Section 404 of the Clean Water Act 
permit and provide evidence of compliance with Executive Order 11990 
Protection of Wetlands, and Executive Order 11988 - Floodplain 
Management requires Federal activities to avoid impacts to floodplains. 

k. Contractors will document that the site is not on the Hazardous Waste and 
Substances sites from DTSC’s “Cortese list.” 

l. Contractor(s) shall be prepared to allow Local, State, Federal, or Tribal 
representatives to conduct environmental evaluations or follow up 
inspections. 

m. Consultation with ALL affected California Native Tribes, if any. 
n. Permits will be collected for Public Assistance and Environmental and 

Historic Preservation Records (send them to the Environmental Lead).  

4.5   Temporary Hazard Tree Management Sites 

Dispatch of Trucks: All trucks inbound and outbound shall be issued and carry truckload 
tickets. Outbound trucks will receive their scale and load tickets to bring with them to the 
designated landfill expected to arrive on that same day. Trucks will be issued load tickets 
the next day if there is no pre-load site and are not expected to arrive before the landfill 
closes.  

Closure Plan: The closure plan is the plan of ending operations at  the Temporary Hazard 
Tree Management Site. This will include removing all waste materials brought to and from 
the site, decontaminating equipment and materials used, and removing materials to create 
the worksite to include the perimeter berm. The HTRS Contractor will fully complete the 
site closure plan and demobilize within twenty-one (21) days of the notice from the County. 

4.6   Identify Disposal and Recycling Options 

The HTRS Contractor is responsible for identifying all material disposal and reuse/recycling 
facilities to be used during hazard tree operations. These facilities shall have all 
appropriate operating permits and be pre-approved by the County. 
vehicle allowing for vehicle owners to access these vehicles after relocation. 
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4.7   Roadway Assessment 

Video record pre-operational conditions of all County, City/Town, and private roadways on 
which program participating ROE properties reside, roadways necessary to access these 
ROEs, and roadways required to access the end use facilities. The A&M Contractor will also 
take field notes during the road evaluations. These shall be compared to post-operational 
evaluation for potential local agency reimbursement by state or federal funding agencies. 
Completed videos should be available at IMT request within forty-eight (48) hours of 
beginning recording either via electronic or hard drive access. 

A&M Contractor shall also verify that any roads that are required to be used for hauling 
hazard tree debris are private or not. The A&M Contractor shall investigate and then advise 
the CM and the IMT whether permission to use the private road(s) is/are required and how 
to obtain that permission. At the same time, the A&M Contractor shall inform the HTRS 
Contractor(s) of a) the “Contractors Responsibility” clause and b) their responsibility to 
take reasonable precautions to maintain the integrity of the private road during the 
operation. 

If directed to do so by the County, the A&M Contractor shall prepare engineering reports 
documenting certain roads' pre-work and/or post-work conditions. Such reports shall be 
prepared to accepted industry standards and be sufficient to determine what damage or 
degradation to the road is attributable to debris removal operations and what was pre-
existing. The reports shall also determine whether damage or degradation is due in whole 
or in part to poor design or construction, poor road maintenance, or the HTRS Contractor's 
negligent actions. As appropriate, reports should include photographs of pre-work and 
post-work conditions and engineering drawings.  

4.8    Environmental Assessment 

County and other State Agencies will develop an EPP to summarize the key areas and types 
of environmental and historical resources present in the vicinity of the operations. The EPP 
will summarize the compliance procedures necessary for the HTRS Contractor and A&M 
Contractor to be aware of when conducting each function as part of the overall Operation. 
All BMPs and AMMs, regardless of their timing before or after contract execution , will be 
implemented by the HTRS Contractor.  

5. Site Assessment 
The A&M Contractor will assess and document information prior to hazard tree removal as 
described below. 
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5.1   Operational Soft Start 

The County may direct that the A&M Contractor and/or HTRS Contractor conduct a “soft 
start” of any or all of the operations described in these Special Provisions. A “soft start” is 
defined as a single day of the operation for the purpose of evaluating each contractor’s 
proposed methodologies and determining whether the methodologies are sufficient to 
commence full operations. 

One purpose of a soft start is to evaluate the sufficiency of the A&M Contractor’s 
documentation processes. To assist the County in determining the sufficiency of these 
processes, the A&M Contractor shall provide a presentation to the County on a working day 
following a soft start, reviewing the operational protocols and processes and the resulting 
data. 

The County will determine whether the protocols, processes, and resulting data are 
sufficient for further assessments or operations. If the County determines the results are 
insufficient, County shall provide feedback and needed corrections to the A&M Contractor. 
The A&M Contractor will be provided five (5) working days to make the requested 
adjustments unless the County determines a different timeframe is warranted. Once 
adjustments are made, the A&M Contractor will perform another day of work and re-
present the results to the County the day following the work. The County may continue to 
direct adjustments until the product is sufficient to commence hazard tree assessment. 

The HTRS Contractor’s soft starts would similarly be conducted in one (1) day for each type 
of soft start activity for the purpose of determining if the methodologies utilized are an 
effective and efficient means for completing the contracted operational tasks. 

The County may direct that soft starts for multiple phases of the operation are conducted 
on the same day or may conduct soft starts over several days. Due to the preliminary 
nature of soft starts, the A&M Contractor and HTRS Contractor should expect soft start 
days to be less operationally efficient than normal working days. The A&M Contractor and 
HTRS Contractor should be prepared to mobilize and demobilize resources for soft starts 
and expect that resources may not be immediately employed in further operations 
depending on the results of the soft start. 

5.2   Placement of BMP’s as Needed 

HTRS Contractor shall place erosion control BMPs immediately around properties on 
which they are working, if rain is forecast that may stop work.  
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6. Hazard Tree Removal Operations 

6.1 Hazard Tree Categories  

For the purposes of these Special Provisions, hazard trees are classified into four 
categories. The County will determine and advise the A&M Contractor what categories of 
trees are eligible for assessment.  
 

A. Category 1 – Public Right-of-Way Tree: A tree rooted in the publicly owned or 
maintained right-of-way (ROW) of the local government, as defined by local 
California municipal code, not to include lands owned by the Federal 
Government.  

  
B. Category 2 – Danger Tree: A tree on an enrolled private property that prohibits 

the safe operation of hazard tree removal personnel, as determined by the 
HTRS Contractor. Removal of these trees is a component of the Hazard Tree 
removal function and is not eligible for separate compensation.  

 
C. Category 3 – PPDR Tree with Public Improved Property Target: Tree on an 

enrolled private property that is within striking distance of public ROW or 
other public improved property (for example: public schools, libraries, or 
other public buildings).  

   
D. Category 4 – PPDR Tree with Private Road Target: Tree on an enrolled private 

property that is within striking distance of a private road (see “Road Types” for 
an additional definition of “private road”).  

  
E. Category 5 – Public Property Target: Tree on approved public agency property 

threatening public improved property.  

6.2 Road Types  

The following descriptions define whether a road should be considered “public” or 
“private” for purposes of determining whether a tree should be classified under Category 3 
or Category 4 of the above section.  

6.3 Public Roads  

A. Public roads are legally defined by recorded map and include improved and 
unimproved land within a public right of way  

B. Public roads within the operational area that are owned and maintained by 
fee title or easement by the local government jurisdiction; public roads are 
intended for use as multi-modal transportation corridors for the mobility of 
people, goods, and services. Public roads serve vehicles, pedestrians, 
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bicycles, mass transit, service companies, such as mail and package 
delivery, waste-haulers, and emergency responders.  

C. For the purpose of the Operation, the public road right of way is generally 
determined and validated by the local agency  

D. The public road right of way includes the roadway and the adjacent improved 
or unimproved portion of the roadside.  

6.4 Private Roads  

A. Private roads include improved and unimproved land.  
B. Private roads within the operational area are generally owned and maintained 

as an easement by one (1) or more private property owners (see Civil Code 
section 845(b)). Such easements by use are generally recorded and defined 
by a title. Private road easements may be maintained by one or more property 
owners or by legal entities such as a Homeowner’s Association by Covenants, 
Conditions, and Restrictions (CCRs), a non-profit corporation, or another 
corporate entity.  

C. The private road right of way includes the road surface, such as pavement, 
gravel, or other road surface materials.  

6.5 Criteria  

Potential hazard trees will be identified as eligible utilizing the following criteria:  
  

A. The tree is rooted on a private parcel with a Right-of-Entry permit or approved 
public lands (including Rights-of-Way).  
 

B. The tree is dead or likely to die in the next five (5) years as a result of the 
declared wildfire, as determined by a Register Professional Forester or a 
Certified Arborist with a Tree Risk Assessment Qualification (TRAQ) 
certification.  

 
C. The tree is standing and, as determined by the Registered Professional 

Forester or TRAQ Certified Arborist, presents a hazard to the public right of- 
way, public improved property, or other IMT- designated eligible target. For the 
purposes of this Operation, to assist in the determination of whether the tree 
presents a hazard, the Registered Professional Forester or TRAQ Certified 
Arborist should consider the tree’s distance from the target pursuant to U.S. 
Occupational Safety and Health Administration (OSHA) criteria for 
establishing work areas. This OSHA standard prescribes at least two (2) tree 
lengths (two hundred (200) percent the height of the tree) and a greater 
distance where conditions make rolling or sliding of trees reasonably 
foreseeable, or the grade of the land the tree sits upon is such that the tree 
could not reach the target (on a steep slope below the target).  
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D. The tree has a diameter of six (6) inches or greater, measured 4.5 feet above 

ground height.  
 

6.6 Identification of Potentially Eligible Parcels 

The A&M Contractor is responsible for determining which enrolled private parcels could be 
potentially eligible for hazard tree removal and should be inspected by a Registered 
Professional Forester or TRAQ Certified Arborist through a desktop review. 

Parcel eligibility for hazard tree removal will be determined using the “Buffer” analysis tool 
in ArcGIS (or equal compatible software as directed by the County), an analytical tool that 
approximates which parcels are adjacent to rights of way. The result of this analysis will 
identify which parcels fall within the “public road buffer,” a geographic polygon extending 
on both sides of the centerline of the public road right of way. GIS shapefiles (or equal) 
identifying public roads shall be acquired from all involved local jurisdictions for this 
analysis unless otherwise provided or directed by the County. The buffer distance for the 
public roads layer(s) shall be determined based on the height-distance to target criteria 
plan and the expected height of trees in the area. The buffer should be applied to both 
sides of the centerline of the road right of way. Parcels that intersect with the public roads 
buffer should receive a hazard tree assessment. The IMT should appropriately consider 
scenarios where trees taller than the expected height are discovered and adjust 
assessment procedures where warranted.  

6.7 Soft Start  

To confirm the A&M Contractor and HTRS Contractor’s readiness to conduct hazard tree 
removal operations, “Soft Starts” will be conducted at two (2) milestones: 
 

1. Start of hazard tree removal assessment. 
2. Start of the hazard tree removal.  

 

6.8 Assessment and Monitoring  

Once directed to start work, the A&M consultant will perform one (1) full day of hazard tree 
assessments. They will also perform one (1) full day of video recording for the roadways 
within the burn scar. Once a full day of assessments has occurred, the A& M Contractor 
will provide a presentation to the County, reviewing the assessment protocols and 
processes and the resulting data. The County will determine whether the protocols, 
processes, and resulting data are sufficient to commence hazard tree assessment. If the 
County determines the results are insufficient, it will provide feedback and needed 
corrections to the A&M Contractor. The A&M Contractor will be provided five (5) working 
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days to make the requested adjustments unless the County determines a different 
timeframe is warranted. Once adjustments are made, the A&M Contractor will perform 
another day of work and re-present the results to the County the day following the work. 
The County may continue to direct adjustments until the product is sufficient to 
commence hazard tree assessment.  

6.9 Hazard Tree Removal 

All parties will be present to perform their function of the tree removal process, including, 
but not limited to, the pre-work site walk (referred to as the “360-degree Site Walk”), 
reviewing of documents via the consultant’s platform, safety area establishment, ticket 
issuance, roles and responsibilities of all parties, communication between all parties 
including the HTRS Contractor and the A&M Contractor, and traffic control. 

Following the completion of the soft-start day, the A&M Contractor will provide the County 
with examples of the documentation collected. The County will confirm the documents 
collected are sufficient to commence hazard tree removal operations. If the County 
determines documentation is insufficient, the County may direct that the A&M Contractor 
make adjustments to its documentation processes and conduct an additional soft start to 
evidence that all requested changes have been made. All adjustments must be made 
within five (5) working days.    

6.10 Assessment Credentials 

Only a Registered Professional Forester or TRAQ Certified Arborist may perform hazard tree 
assessment. Additional staff may be assigned to assist in documentation, tagging, or other 
activities not directly related to assessing hazard trees.  

6.11 Pre-Assessment Activities 

An assessment team will be composed of a Registered Profession  Forester or TRAQ 
Certified Arborist and at least one (1) Crew Leader. The assessment team will be assigned 
to authorized, enrolled private properties or segments of the public right of way (“ROW 
Segments”). The Planning Group will provide the assessment team with a daily list of 
enrolled private properties and/or ROW segments to assess. The assessment team will 
review the Right of Entry Permit (ROE) prior to entering the property, which contains the 
address, the corresponding assessor’s parcel number (APN), homeowner accounts and 
descriptions, and other pertinent site information. The assessment team will mobilize and, 
using the information provided in the ROE, confirm they are at the correct property. Parcel 
maps and GPS-equipped applications may also be used to help the assessment team 
confirm the property. 
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Prior to entering the property, the assessment team will conduct a health and safety review 
to communicate the site-specific emergency response plan, known or anticipated hazards 
(e.g., overhead lines), unusual conditions, and other information relevant to performing 
work on the property. The team will conduct a 360-degree Site Walk to identify additional, 
previously unknown hazards and mitigate them prior to entering the site.   

6.12 Hazard Tree Assessment Process  

The A&M Contractor shall develop and present to the County a technical methodology for 
identifying and assessing hazard trees. The methodology should account for all 
requirements herein and be used consistently throughout the operation. 

Additionally, the A&M Contractor hazard tree assessment process should account for the 
following:  

A. Appropriate controls for ensuring all eligible targets are accounted for in the 
assessment.  

   
B. Appropriate processes for accounting for other tree mortality factors, such as 

drought or insect infestation, and for ensuring that only trees that are dead or 
likely to die in the next five (5) years as a result of the declared wildfire are 
marked for removal.  

 
C. Processes for a Modified Tree Assessment for steep slopes where standard 

assessment processes are impracticable or unsafe: 
1. GPS Coordinates will be located at the closest safely accessible area 

on the road to which its address or ROW segment is assigned. 
2. The diameter will be estimated remotely with the help of binoculars 

and a range finder. No photo of the tree diameter would be provided. 
The actual diameter of the tree will be determined when it is brought 
to a safely accessible area. 

3. No stump photo will be taken. If the tree must be brought off the 
slope, the arborist or TFL will take a photo of the cut face; however, no 
spray paint or tag will be affixed to the tree.  

  
D. Other scenarios in which a standard tree assessment is impracticable or unsafe.  

6.13 Hazard Tree Marking Specifications 

Contractor shall mark each hazard tree in accordance with the specifications provided 
below unless otherwise directed by the County:  
  

A. Three blue dots shall be painted with marking paint on the bole of the tree  
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at breast height in a manner such that the dots will be visible from multiple 
angles.  

  
B. A metal tag marked with both the Unique ID number of the hazard tree and a 

barcode connected to the Unique ID number should be affixed with a nail to 
the tree below the cut line (less than six inches from the ground). The metal 
tag should be circled with blue marking paint to ensure it is noticeable.  

6.14 Boundary Trees 

A “Boundary Tree” generally refers to a tree that straddles a boundary line. The Professional 
Land Surveyor(s) are requested to locate and mark in the field and prepare a written report 
regarding certain Boundary Trees with respect to the relevant boundary line(s). At a 
minimum, the written report from a Professional Land Surveyor of Boundary Trees should 
include the following elements for each tree:  

A. Tree ID  
B. General tree type (conifer, deciduous)  
C. Approximate tree diameter  
D. Property Address(es)  
E. Property APN(s)  
F. Determine the relationship of subject trees to relevant boundaries  
G. Map to scale of relevant boundary lines and tree(s)  
H. Identify the surveyor, the surveyor's address, and license number; and 
I. Identify the north reference and/or basis of bearings  

6.15 Work Management Planning  

Parcels will be prioritized for hazard tree removal by the County. The County may consider a 
number of factors when prioritizing parcels and developing work schedules to meet 
operational needs to ensure parcels move expeditiously through the debris process so the 
property owner can commence rebuilding or protecting the public. At times this 
prioritization may impact contractor operational efficiency. Below are example priorities 
that the County may elect to implement:  
  

A. Imminent Dangerous Trees: Parcels with trees that, in the opinion of the County or 
A&M Contractor, pose a more imminent risk to the public may be prioritized above 
others.  
 

B. Debris Containing Properties: These parcels have not yet been entirely cleared of 
debris or contaminated soil; however, the hazard trees can be safely felled if tree 
operations can be conducted without disturbing the debris and ash footprint.  

  
C. ROW Trees: ROW Trees may be prioritized by the County. These trees may be the 

highest priority if presenting an immediate threat to the traveling public. 
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6.16 Pre-Felling Inspections 

The HTRS Contractor, as a California Licensed Timber Operator (LTO), is responsible for 
their compliance with the Forest Practice Rules. The HTRS Contractor’s Registered 
Professional Forester (RPF) is tasked with drafting and submitting permitting and regulatory 
documents and oversight of all aspects of a Timber Harvest activity, acting as a lead in 
interpretation of the Forest Practice Rules. In this capacity, the RPF will typically oversee 
the placement and mapping of the Watercourse and Lake Protection Zone (WLPZ) by 
determining stream class, slope, and other factors; supervise or determine the mortality of 
dead or dying trees; work with the archaeologists, or act in their capacity to determine and 
put in avoidance, minimization, and mitigation measures to protect significant cultural and 
prehistoric sites; working with biologists, or acting in their capacity to determine and put in 
avoidance measures to protect endangered or threatened species, and nesting birds; work 
with the CAL FIRE Unit Inspector to determine the best means and methods to fell trees 
near sensitive resources, and enforce all other aspects of the Forest Practice Rules. 

The A&M Contractor’s RPF(s) is/are responsible for assisting the County in ensuring HTRS 
Contractor’s compliance with the Forest Practice Rules and overseeing hazard tree 
assessment operations. 

6.17 Consultant Pre-Inspection  

Arborist Final Assessment  
The County may request that at least forty-eight (48) hours but no more than seven (7) 
working days prior to the beginning of the hazard tree removal, a final hazard tree 
assessment will be conducted by an RPF or TRAQ Certified Arborist certification to ensure 
all potential hazard trees have been assessed and all marked trees meet hazard tree 
eligibility criteria.  

Final Biological Review  

The County may direct that the A&M Contractor perform a final biological review prior to 
felling. The need and specification for such a review are discussed in greater detail in the 
Environmental Protection Plan.  
 
Data Validation  

Prior to commencing hazard tree removal on each parcel or ROW segment, the A&M 
Contractor shall confirm that all hazard tree data and, if applicable, documented permits 
associated with the parcel or ROW segment are accounted for and match across all data 
sets. The A&M Contractor shall: 
 



EXHIBIT A.1 – Scope of Work, Special Provisions 
Click Here to Return to Table of Contents 

 

Page 137  

A. Confirm the appropriate hazard tree assessment is accounted for and 
accessible.  

1) Confirm the count of hazard trees identified in the assessment matches 
the count of unique tree photos in the assessment.  

  
2) Confirm the count of hazard trees identified in the assessment matches 

the count of hazard trees on the tree sketch.  
  

3) Confirm that all exception/incidental trees are identified and noted in the 
tree assessment and sketch.  

  
B. Confirm that the count of hazards trees in the tree assessment matches the 

count in the approved database.  
 

C. Confirm that the number of tree tags associated with this APN matches the 
count of trees identified in the hazard tree assessment.  

 
D. Confirm that, if applicable, the required permits are associated with the correct 

APN and are documented properly in the approved database.  
  

E. If any of the above criteria are not met, the discrepancies should be resolved via 
a desktop or physical site review prior to the parcel being assigned to a tree- 
felling crew.  

 

6.18 Contractor Pre-Inspection  

The HTRS Contractor shall inspect the property prior to beginning tree-felling operations to 
determine the preferred means and methods, identify access issues, incidental trees 
(trees that inhibit the safe felling of eligible hazard trees), and any property owner issues or 
concerns. This information should be provided to the County upon completion of pre-
inspection on a parcel to ensure it can be accounted for in the County and A&M 
Contractor’s planning. 

The HTRS Contractor may also be required to physically mark timber onsite prior to the 
operation’s felling operation, such as with marking paint or flagging tape. 

The purpose of this marking is to delineate what timber must be removed by the HTRS 
Contractor and what timber was pre-existing and will not be removed. 

It is the HTRS Contractor’s decision to utilize an adjacent property to fell an eligible hazard 
tree. Where a HTRS Contractor utilizes an adjacent property to fell, remove, or manage an 
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eligible hazard tree, the HTRS Contractor shall ensure the following minimum steps occur 
prior to commencement of felling activities:  

1. Establish that a valid ROE Permit or Access ROE exists for the adjacent property. 
2. Ensure all archaeological and biological protocols and protection measures are in 

place; and 
3. Make reasonable attempts to notify the adjacent property owners. At a minimum, 

the HTRS Contractor (or the A&M Contractor, if requested by the County) must 
attempt to make contact with this adjacent property owner no less than twenty-four 
(24) hours before the start of work.  

In making a decision to utilize an adjacent property to fell, remove, or manage an eligible 
hazard tree, the HTRS Contractor shall acknowledge:  

Several factors including, property ownership changes, could affect the accuracy of 
available information relating to adjacent properties.  

The A&M Contractor may not have accurate information to support the proposed activities 
on an adjacent property.  

  

The HTRS Contractor bears sole responsibility for all harm resulting from its decision to use 
an adjacent property to fell, remove, or manage an eligible hazard tree. To minimize these 
risks to the HTRS Contractor, the HTRS Contractor should incorporate the potential for 
felling eligible hazard trees into adjacent properties into the compulsory pre-inspection 
protocols and provide advance notice to A&M Contractor.  

A&M Contractor personnel, to the best of their abilities and knowledge, should advise the 
HTRS Contractor whether any of the HTRS Contractors’ proposed activities could result in 
harm to the operation, including any available information relating to an ROE Form or the 
known archaeological and biological information for that immediate area. In doing so, the 
A&M Contractor personnel shall consider the specific circumstances where the HTRS 
Contractors elects to use an adjacent property with approved ROE Forms to fell eligible 
hazard trees. The A&M Contractor personnel shall record all pertinent information.  

6.19 Pre-Work Walk (360 Degree Site Walk) 

This walk is conducted by both the HTRS Contractor and A&M Contractor’s TFL by walking 
the entire parcel to accomplish the following: Identify property boundaries, ingress and 
egress routes, anticipated felling techniques to be used, potential incidental trees to be 
taken, review the listing of eligible trees and site sketch against marked trees on-site and 
document changes such that it reflects what is observed, identify and mark (if not already 
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marked) septic tanks, wells, utility connections, and other fixed structures that could be 
damaged, identify drop zone and mark the area, establish traffic control, and physically 
mark trees which had already been assessed and determined to be eligible hazard trees 
which are no longer standing. For each 360- degree Site Walk, the HTRS Contractor and 
A&M Contractor shall agree to the number of eligible hazard trees to be felled (prior to any 
actual tree felling), record the number of trees actually felled, reconcile any discrepancies, 
and report any disputes using the Chain of Command.  

6.20 Responsibilities of the A&M Contractor  

Pre-Felling Documentation  

The A&M Contractor shall photograph each tree immediately prior to, but no more than 
twenty-four (24) hours prior to, felling. This photograph must show that the tree is standing 
and has not been felled by others. If the tree has fallen naturally or appears to have been 
felled by a third party, the A&M Contractor should photograph the current condition of the 
tree (or stump) and notate the finding in its database. 

The A&M Contractor should validate the GPS coordinates of each tree at the time of felling 
to ensure the coordinates reflected in the A&M contractor’s database are accurate. 

Post-Felling Documentation 

The felled surface of each stump must be marked with the last three (3) numbers of its 
unique identification number with marking paint. 

The A&M Contractor shall photograph each tree stump after the tree is felled. The 
photograph must show the tree tag and the painted number on the cut surface. Any 
changes in the total tree count must be documented.  

A final GIS site map, which includes GPS coordinates of each tree, shall be created. 

At the County’s discretion, alternative forms of documentation may be followed to 
accommodate specific site conditions. Some examples include: 

1. White paint marking an “X” for previously located stumps that have been removed 
during tree felling. 

2. Documentary evidence captured concurrently with tree felling 
3. Other assessment documentation methods that accommodate safety concerns, as 

determined by the County  
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6.21 Responsibilities of the HTRS Contractor 

The HTRS Contractor’s Crew supervisor will decide how the tree felling will be 
accomplished and inform the TFL during the 360-degree Site Walk. All trees must be felled 
in a safe manner and in a manner that does not impact neighboring unenrolled parcels, 
public infrastructure, or improved property (including underground infrastructures, such as 
septic tanks, utility lines, etc.). 

The HTRS Contractor’s Crews will fell hazard trees as identified and marked by the A&M 
Contractor’s Arborist, and stumps will be flush cut (within six (6) inches) to existing terrain 
surface or as required in local government encroachment permits. No stumps will be 
removed unless pre- approved/directed by the County or designee. 

The HTRS Contractor must ensure reasonable access is provided to the A&M Contractor to 
perform their tasks, as specified in these Special Provisions, or as otherwise directed by 
the County. Provision of this reasonable access may impact the HTRS Contractor’s 
operational efficiency. 

Felled trees and other vegetative debris will then be collected and removed from the site. In 
some situations, the County may direct that certain trees are lopped and scattered on-site 
or otherwise not removed for environmental protection or safety reasons. Trees and/or tops 
and limbs may be chipped directly into trucks on site, transported to a Hazard Tree 
Processing Yard for processing, or hauled directly to end use facilities at the discretion of 
the HTRS Contractor. If directed by the County, the HTRS Contractor will place no more 
than two (2) to three (3) inches of chipped slash on all areas greater than one hundred (100) 
contiguous square feet where the soil has been disturbed by the HTRS Contractor’s hazard 
tree removal operation. The County may prescribe specific requirements for wood 
chipping, for example:  

1. The Wood mulch shall be placed to stabilize disturbed soil and reduce sediment 
transport caused by erosion from entering a storm drain system or receiving water, 

2. The wood mulch shall be a maximum of ½ to 3 inches in length and an average 
thickness of 1/16 to 3/8 inches in any direction, 

3. Efforts shall be made to preserve existing vegetation, if practicable.  

It is expected that the HTRS Contractor will complete all necessary felling, processing, 
chipping, and removal activities as part of a singular operation rather than multiple discrete 
steps unless otherwise authorized by County. For example, the HTRS Contractor shall not 
split hazard tree removal crews into multiple discrete units (for example, separate wood 
management, tree felling, and tree removal crew). Each Hazard Tree Removal Crew must 
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include all required equipment and personnel to complete the full felling, processing, and 
removal process. Such equipment may include, for example: 

1. One (1) crane or rubber tired and/or rubber tracker bucket rig 
2. One to two (1 – 2) tree fallers or heavy equipment for tree falling, such as a feller 

buncher 
3. One to two (1 – 2) laborers for processing fallen timber 
4. One (1) skid steer or excavator for handling timber onsite 
5. One (1) track or tow-behind chipper 

Appropriate quantity of log trucks, grapple trucks, high-side dump trucks, or other trucks 
for removing wood material to a processing facility or end user and any equipment needed 
to load wood material onto trucks. 

The County may approve alternate crew makeups if the HTRS Contractor evidences the 
need for different personnel or equipment. A Hazard Tree Removal Crew consists of 
between two (2) and seven (7) HTRS Contractor personnel. The HTRS Contractor is 
responsible for providing all necessary equipment and personnel to safely fell, process, 
and remove all marked hazard trees and wood materials, which may exceed the equipment 
and personnel listed above. No additional compensation will be provided for additional 
equipment or personnel.  

  
Wood material other than chips or mulch used for erosion control shall not be left on site 
after the demobilization of the Hazard Tree Removal Crew. With the approval of the County, 
Hazard Tree Removal Crews may be permitted to work on multiple parcels concurrently 
(for example, the felling component of the crew may advance to the next scheduled parcel 
while the chipping and removal components are continuing work on the initial parcel). The 
County may prescribe how many parcels may be actively worked per Hazard Tree Removal 
Crew. However, methodologies that bifurcate felling and removal operations as a standard 
practice are unacceptable unless specifically authorized by the County. A Hazard Tree 
Removal Crew should demobilize from a parcel prior to removing all wood material only in 
cases where a weather standdown or other nonworking day is ordered.   

6.22 Post Tree Felling and Removal Site Walk 

 Prior to the Hazard Tree Removal Crew’s demobilization, the A&M Contractor and HTRS 
Contractor shall confirm the following and document on the A&M Contractor provided 
“tree felling, and removal site walk form/survey”: 

1. All marked hazard trees have been removed from the property. 
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2. Any marked hazard trees that fell naturally or which appear to have been felled by 
others are documented (i.e., pictures or other evidence), with the tag removed and 
the marking paint concealed (Both A&M and HTRS Contractors). 

3. If applicable, tree erosion control (chips) has been applied to appropriate disturbed 
areas. Chipping complies with all contract specifications regarding size and depth 
and does not cover driveways, structure footprints, drainage features, etc. 

4. If chips are not used for erosion control, hydromulch or other Forest Practice Rule 
BMPs shall be utilized and confirmed used for such disturbed areas. 

5. No tree materials resulting from the operation remain on-site unless otherwise 
directed by the County. 

6. If any property damage resulted from the operation, the damage is documented by 
the A&M Contractor as prescribed by the County.  
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EXHIBIT B – Budget Detail and Payment Provisions  
1. INVOICING AND PAYMENT:  
For services satisfactorily rendered and upon receipt and approval of the invoices, the 
County agrees to compensate the Contractor for completed work in accordance with the 
rates specified herein. Contractor agrees to submit all required invoices related to this 
Agreement no later than 90 (ninety) days after contract expiration.  

 
Itemized invoices shall be submitted with one set of supporting documentation (i.e., 
receipts, timesheets, etc.) not more frequently than monthly in arrears to:  
 

Community Development Department 
806 South Main Street 

Yreka, CA 96097 
 
The Contractor agrees to send all preliminary invoice packages to Siskiyou County’s 
Assessment and Monitoring Contractor prior to submission to Siskiyou County. Siskiyou 
County’s Assessment and Monitoring Contractor provides invoice package quality 
assurance and examination services. The Contractor and Siskiyou County’s Assessment 
and Monitoring Contractor shall resolve all deficiencies in the Contractor’s invoice 
packages prior to submission to Siskiyou County.  
 
Each complete invoice package submitted to Siskiyou County must include the below 
information:  

A. Contractor’s company name and address 
B. Date invoice was submitted 
C. Billing Period 
D. Incident Name 
E. Specified invoice number containing a unique ID sequence. (If there is a revision 

due to a dispute, a new invoice number will be required upon resubmission to the 
County, including a reference to the original invoice number.) 

F. The overall total of invoice (Including retainage if applicable. Retention invoices 
must reference invoice numbers for which retention was withheld.) 

G. Contract line-item number/ID 
H. Contract line-item description  
I. Work Order No. for which the cost is authorized  
J. Change Order No., if applicable, for which the cost is authorized. 
K. Quantity of contract line item 
L. Rate of contract line item  
M. Overall total of contract line item (for services billed within invoice period)  
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N. Clear scanned copies of all tickets and other supporting documents relating to 
costs billed. Optical Character Recognition (OCR) is preferred for all PDF formatted 
documents  

O. One (1) Copy of Excel format, one (1) copy of PDF format  
P. Payment Recommendation Report by Siskiyou County’s Assessment and 

Monitoring Contractor 
Q. Invoice Certification Statement, signed under penalty of perjury by a duly authorized 

representative  
  
2. COST BREAKDOWN: Insert the Cost Proposal from the winning Proposer.  
  
3. PAYMENT WITHHOLD: The provisions for payment under this Agreement will be subject 

to a ten percent (10%) withholding. Contractor acknowledges that this Agreement is 
subject to ten percent (10%) withholding pursuant to Public Contract Code (PCC) 
section 7201. The withheld payment amount will be included in the final payment to the 
Contractor. The 10% withheld amount will only be released upon Siskiyou County’s 
verification of completion of all work, to the satisfaction of Siskiyou County. Under no 
circumstances shall the withheld payment be released prior to Siskiyou County’s 
verification of Contractor’s services satisfactorily rendered.  

  
4. PAYMENT MILESTONES: Partial payment before the completion of line items will not be 

issued. Contractors may invoice Siskiyou County only upon completion of each unit, to 
the satisfaction of Siskiyou County. Payment Milestones represents when Siskiyou 
County can verify that the Contractor has satisfactorily rendered services, subject to 
the “Payment Withhold” provision.  

  
 

Bid Item  Bid Item Description  Payment Milestone  
1a  Mobilization (Debris Crew)  Completion of pre- deployment training and complete 

mobilization to the satisfaction of the County 

2a  NWD – Debris Crew  Upon approval of  
contractor’s request for  
an NWD  

3a  Delays – Debris Crew  Upon approval of contractor’s request for a delay  

4a Property Owner Assistance  Upon written authorization by the  
Debris Group  
Supervisor 
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EXHIBIT C – Required FEMA Contract Clauses  
 

If the FEMA Public Assistance Program applies to the Head Fire, the following clauses shall 
apply to this Agreement unless California law imposes a more restrictive standard.  

A. EQUAL EMPLOYMENT OPPORTUNITY  

During the performance of this contract, the contractor agrees as follows:  

1. The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, sexual orientation, gender 
identity, or national origin. The contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, sexual orientation, gender identity, 
or national origin. Such action shall include, but not be limited to the following:   

Employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, 
notices to be provided setting forth the provisions of this nondiscrimination clause.  

2. The contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, sexual 
orientation, gender identity, or national origin.  

3. The contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has 
inquired about, discussed, or disclosed the compensation of the employee or 
applicant or another employee or applicant. This provision shall not apply to 
instances in which an employee who has access to the compensation information 
of other employees or applicants as a part of such employee's essential job 
functions discloses the compensation of such other employees or applicants to 
individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the contractor's legal duty to furnish 
information.  

4. The contractor will send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' representatives of the 
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contractor's commitments under this section and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment.  

5. The contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor.  

6. The contractor will furnish all information and reports required by Executive Order  
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary 
of Labor, or pursuant thereto, and will permit access to his books, records, and 
accounts by the administering agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and orders.  

7. In the event of the contractor's noncompliance with the nondiscrimination clauses 
of this contract or with any of the said rules, regulations, or orders, this contract 
may be canceled, terminated, or suspended in whole or in part and the contractor 
may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or 
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law.  

8. The contractor will include the portion of the sentence immediately preceding 
paragraph and the provisions of paragraphs (1) through (8) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of 
Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
1965, so that such provisions will be binding upon each subcontractor or vendor. 
The contractor will take such action with respect to any subcontract or purchase 
order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance:  

Provided, however, that in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency, the contractor may request the United States 
to enter into such litigation to protect the interests of the United States.  

The applicant further agrees that it will be bound by the above equal opportunity 
clause with respect to its own employment practices when it participates in 
federally assisted construction work: provided, that if the applicant so participating 
is a State or local government, the above equal opportunity clause is not applicable 
to any agency, instrumentality or subdivision of such government which does not 
participate in work on or under the contract.  
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The applicant agrees that it will assist and cooperate actively with the administering 
agency and the Secretary of Labor in obtaining the compliance of contractors and 
subcontractors with the equal opportunity clause and the rules, regulations, and 
relevant orders of the Secretary of Labor, that it will furnish the administering 
agency and the Secretary of Labor such information as they may require for the 
supervision of such compliance, and that it will otherwise assist the administering 
agency in the discharge of the agency's primary responsibility for securing 
compliance.  

The applicant further agrees that it will refrain from entering into any contract or 
contract modification subject to Executive Order 11246 of September 24, 1965, 
with a contractor debarred from, or who has not demonstrated eligibility for, 
Government contracts and federally assisted construction contracts pursuant to 
the Executive Order and will carry out such sanctions and penalties for violation of 
the equal opportunity clause as may be imposed upon contractors and 
subcontractors by the administering agency or the Secretary of Labor pursuant to 
Part II, Subpart D of the Executive Order. In addition, the applicant agrees that if it 
fails or refuses to comply with these undertakings, the administering agency may 
take any or all of the following actions; cancel, terminate, or suspend in whole or in 
part this grant (contract, loan, insurance, guarantee); refrain from extending any 
further assistance to the applicant under the program with respect to which the 
failure or refund occurred until satisfactory assurance of future compliance has 
been received from such applicant; and refer the case to the Department of Justice 
for appropriate legal proceedings.  

B. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT Compliance with the 
Contract Work Hours and Safety Standards Act.  

1. Overtime requirements. No contractor or subcontractor contracting for any part of 
the contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek in 
which he or she is employed on such work to work in excess of forty (40) hours in 
such workweek unless such laborer or mechanic receives compensation at a rate 
not less than one (1) and one- half (1/2) times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  

2. Violation; liability for unpaid wages; liquidated damages. In the event of any 
violation of the clause set forth in paragraph (1) of this section the contractor and 
any subcontractor responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or a territory, to 
such District or to such territory), for liquidated damages. Such liquidated damages 
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shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) 
of this section, in the sum of twenty-seven dollars ($27) for each calendar day on 
which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the 
clause set forth in paragraph (1) of this section.  

3. Withholding for unpaid wages and liquidated damages. The State of California 
shall upon its own action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld, from any moneys 
payable on account of work performed by the contractor or subcontractor under 
any such contract or any other Federal contract with the same prime contractor, or 
any other federally- assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (2) of this section.  

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the 
clauses set forth in paragraph (1) through (4) of this section and also a clause 
requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 
(1) through (4) of this section.  

C. CLEAN AIR ACT  

1. The contractor agrees to comply with all applicable standards, orders, or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. section 
7401 et seq.  

2. The contractor agrees to report each violation to the California Air Resources Board 
and understands and agrees that the California Air Resources Board will, in turn, 
report each violation as required to assure notification to Siskiyou County, the 
California Governor’s Office of Emergency Services, Federal Emergency 
Management Agency (FEMA), and the appropriate Environmental Protection Agency 
Regional Office.  

3. The contractor agrees to include these requirements in each subcontract exceeding 
one-hundred and fifty-thousand dollars ($150,000) financed in whole or in part with 
Federal assistance provided by FEMA.  

D. THE FEDERAL WATER POLLUTION CONTROL ACT  

1. The contractor agrees to comply with all applicable standards, orders, or 
regulations issued pursuant to the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. sections 1251 et seq.  
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2. The contractor agrees to report each violation to the State Water Resources  
Control Board and understands and agrees that the State Water Resources Control 
Board will, in turn, report each violation as required to assure notification to 
Siskiyou County, the California Governor’s Office of Emergency Services, Federal 
Emergency Management Agency (FEMA), and the appropriate Environmental 
Protection Agency Regional Office.  

3. The contractor agrees to include these requirements in each subcontract exceeding 
one-hundred and fifty-thousand dollars ($150,000) financed in whole or in part with 
Federal assistance provided by FEMA.  

E. DEBARMENT AND SUSPENSION CLAUSE  

1. This contract is a covered a transaction for the purposes of 2 C.F.R. pt. 180 and 2 
C.F.R. pt. 3000. As such the contractor is required to verify that none of the 
contractor, its principals (defined at 2 C.F.R. section 180.995), or its affiliates 
(defined at 2 C.F.R. section 180.905) are excluded (defined at 2 C.F.R. section 
180.940) or disqualified (defined at 2 C.F.R. section 180.935).  

2. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C and must include a requirement to comply with these regulations in any 
lower tier covered transaction it enters into.  

3. This certification is a material representation of fact relied upon by Siskiyou County. 
If it is later determined that the contractor did not comply with 2 C.F.R. pt. 180, 
subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to 
Siskiyou County, the Federal Government may pursue available remedies, including 
but not limited to suspension and/or debarment.  

4. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout 
the period of any contract that may arise from this offer. The bidder or proposer 
further agrees to include a provision requiring such compliance in its lower tier 
covered transactions.  

F. BYRD ANTI-LOBBYING CLAUSE  

Byrd Anti-Lobbying Amendment, 31 U.S.C. Section 1352 (as amended)  

Contractors who apply or bid for an award of one-hundred thousand dollars ($100,000) 
or more shall file the required certification. Each tier certifies to the tier above that it 
will not and has not been used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of a 
member of Congress in connection with obtaining any Federal contract, grant, or any 
other award covered by 31 U.S.C. section 1352. Each tier shall also disclose any 
lobbying with non- Federal funds that takes place in connection with obtaining any 
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Federal award. Such disclosures are forwarded from tier to tier up to the recipient who 
in turn will forward the certification(s) to the awarding agency.  

Appendix A, 44 C.F.R. Part 18 – Certification Regarding Lobbying  

The undersigned [Contractor] certifies, to the best of his or her knowledge, that:  

1. No Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a  

Member of Congress on his or her behalf in connection with the awarding of any  
Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement.  

2. If any funds other than Federal appropriated funds (including profit or fee received 
under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress on his or her behalf in connection with this Federal contract, 
grant, loan, or cooperative agreement , the undersigned shall complete and submit 
Standard Form-LLL, “Disclosure of Lobbying Activities”, in accordance with the 
instructions.  

3. The undersigned shall require that the language of this certification be included in 
the award documents for all subawards at all tiers (including subcontracts, 
subgrants, and contracts under grants, loans, and cooperative agreements) and 
that all subrecipients shall certify and disclose accordingly.  

This certification is a material representation of fact upon which reliance is placed 
when this transaction was made or entered into. Submission of this certification and 
disclosure is a prerequisite for making or entering into this contract imposed by 31, 
U.S.C. section 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person 
who fails to file the required certification shall be subject to a civil penalty of not less 
than ten thousand dollars ($10,000) and not more than one-hundred thousand dollars 
($100,000) for each such failure.  

The Contractor,      , certifies or affirms the truthfulness and 
accuracy of each statement of its certification and disclosure, if any. In addition, the 
Contractor understands and agrees that the provisions of 31 U.S.C. section 3801 et 
seq., apply to this certification and disclosure, if any.  
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 Signature of Contractor’s Authorized Official    Date  

 

Name and Title of Contractor’s Authorized Official  

G. PROCUREMENT OF RECOVERED MATERIAL  

1. In the performance of this contract the Contractor shall make maximum use of 
products containing recovered materials that are EPA designated items unless the 
product cannot be acquired:  

a. Competitively within a timeframe providing for compliance with the contract 
performance schedule;  

b. Meeting contract performance requirements; or  

c. At a reasonable price.  

2. Information about this requirement, along with the list of EPA-designate items, is 
available at EPA’s Comprehensive Procurement Guidelines website,  
(https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program).  

3. The Contractor also agrees to comply with all other applicable requirements of 
Section 6002 of the Solid Waste Disposal Act.  

H. DOMESTIC PREFERENCE FOR PROCUREMENTS  

As appropriate, and to the extent consistent with law, the contractor should, to the 
greatest extent practicable, provide a preference for the purchase, acquisition, or use 
of goods, products, or materials produced in the United States. This includes, but is not 
limited to iron, aluminum, steel, cement, and other manufactured products.  

For purposes of this clause:  

Produced in the United States means, for iron and steel products, that all 
manufacturing processes, from the initial melting stage through the application of 
coatings, occurred in the United States.  

Manufactured products mean items and construction materials composed in whole or 
in part of non-ferrous metals such as aluminum; plastics and polymer-based products 
such as polyvinyl chloride pipe; aggregates such as concrete; glass, including optical 
fiber; and lumber.  

I. PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS  

EQUIPMENT OR SERVICES  

1. Definitions  

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; 
roaming; substantial or essential component; and telecommunications equipment 
or services have the meaning as defined in FEMA Policy, #405-143-1  

Prohibitions on Expending FEMA Award Funds for Covered Telecommunications 
Equipment or Services As used in this clause.  

2. Prohibitions  
a. Section 889(b) of the John S. McCain National Defense Authorization Act for 

Fiscal Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the 
head of an executive agency on or after Aug.13, 2020, from obligating or 
expending grant, cooperative agreement, loan, or loan guarantee funds on 
certain telecommunications products or from certain entities for national 
security reasons.  

b. Unless an exception in paragraph 3. of this clause applies, the contractor 
and its subcontractors may not use grant, cooperative agreement, loan, or 
loan guarantee funds from the Federal Emergency Management Agency to:  

i. Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology of any system;  

ii. Enter into, extend, or renew a contract to procure or obtain any equipment, 
system, or service that uses covered telecommunications equipment or 
services as a substantial or essential component of any system, or as 
critical technology of any system;  

iii. Enter into, extend, or renew contracts with entities that use covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system; 
or  

iv. Provide, as part of its performance of this contract, subcontract, or other 
contractual instrument, any equipment, system, or service that uses 
covered telecommunications equipment or services as a substantial or 
essential component of any system, or as critical technology as part of any 
system.  

3. Exceptions  

a. This clause does not prohibit contractors from providing—  

i. A service that connects to the facilities of a third-party, such as backhaul, 
roaming, or interconnection arrangements; or  
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ii. Telecommunications equipment that cannot route or redirect user data 
traffic or permit visibility into any user data or packets that such equipment 
transmits or otherwise handles.  

b. By necessary implication and regulation, the prohibitions also do not apply 
to:  

i. Covered telecommunications equipment or services that:  

1 Are not used as a substantial or essential component of any 
system; and  

2 Are not used as critical technology of any system.  
ii.  Other telecommunications equipment or services that are not considered 

covered telecommunications equipment or services.  

4. Reporting Requirement  

a. In the event the Contractor identifies covered telecommunications 
equipment or services used as a substantial or essential component of any 
system, or as critical technology as part of any system, during contract 
performance, or the contractor is notified of such by a subcontractor at any 
tier or by any other source, the contractor shall report the information in 
paragraph 4.b. of this clause to the recipient or subrecipient, unless 
elsewhere in this contract are established procedures for reporting the 
information.  

b. The Contractor shall report the following information pursuant to paragraph 
4.a. of this clause:  

i.  Within one business day from the date of such identification or notification: 
The contract number; the order number(s), if applicable; supplier name; 
supplier unique entity identifier (if known); supplier Commercial and 
Government Entity (CAGE) code (if known); brand; model number (original 
equipment manufacturer number, manufacturer part number, or wholesaler 
number); item description; and any readily available information about 
mitigation actions undertaken or recommended. ii.  Within 10 business days of 
submitting the information in paragraph 4.b.i. of this clause: Any further 
available information about mitigation actions undertaken or recommended. In 
addition, the Contractor shall describe the efforts it undertook to prevent use or 
submission of covered telecommunications equipment or services, and any 
additional efforts that will be incorporated to prevent future use or submission 
of covered telecommunications equipment or services.  

5. Subcontracts  
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The Contractor shall insert the substance of this clause, including this paragraph 5, 
in all subcontracts and other contractual instruments.  

J. ACCESS TO RECORDS  

The following access to records requirements applies to this contract:  

1. The Contractor agrees to provide Siskiyou County, the California Governor’s Office 
of Emergency Services, the FEMA Administrator, the Controller General of the 
United States, or any of their authorized representatives access to any books, 
documents, papers, and records of the Contractor which are directly pertinent to 
this contract for the purposes of making audits, examinations, excerpts, and 
transcriptions.  

2. The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever of to copy excerpts and transcriptions as reasonably needed.  

3. The contractor agrees to provide the FEMA Administrator or his authorized 
representative access to construction or other work sites pertaining to the work 
being completed under the contract.  

4. In compliance with the Disaster Recovery Act of 2018, the Department of 
Resources, Recycling, and Recovery and the Contractor acknowledge and agree 
that no language in this contract is intended to prohibit audits or internal reviews by 
the FEMA Administrator or the Comptroller General of the United States.  

K. DHS SEAL, LOGO, AND FLAGS  

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags 
or likenesses of DHS agency officials without specific FEMA pre-approval. The 
contractor shall include this provision in any subcontracts.  

L. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE  
ORDERS  

This is an acknowledgement that FEMA financial assistance will be used to fund all 
or a portion of the contract only. The contractor will comply with all federal law, 
regulations, executive orders, FEMA policies, procedures, and directives.  

M. NO OBLIGATION BY FEDERAL GOVERNMENT  

The Federal Government is not a party to this contract and is not subject to any 
obligations or liabilities to the non-Federal entity, contractor, or any other party 
pertaining to any matter resulting from the contract.  

N. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED  
ACTS  
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The contractor acknowledges the 31 U.S.C. Chapter 38 (Administrative Remedies 
for False Claims and Statements) applies to the contractor’s action pertaining to 
this contract.  

O. AFFIRMATIVE SOCIOECONOMIC STEPS  

If subcontracts are to be let, the prime contractor is required to take all necessary 
steps identified in 2 C.F.R. § 200.321(b)(1) – (5) to ensure that small and minority 
businesses, women’s business enterprises, and labor surplus area firms are used 
when possible.  

P. LICENSE AND DELIVERY OF WORKS SUBJECT TO COPYRIGHT AND DATA  
RIGHTS  

The Contractor grants to the Department of Resources, Recycling, and Recovery a 
paid-up, royalty-free, nonexclusive, irrevocable, worldwide license in data first 
produced in the performance of this contract to reproduce, publish, or otherwise 
use, including prepare derivative works, distribute copies to the public, and perform 
publicly and display publicly such data. For data required by the contract but not 
first produced in the performance of this contract, the Contractor will identify such 
data and grant to the Department of Resources, Recycling and Recovery or acquires 
on its behalf a license of the same scope as for data first produced in the 
performance of this contract. Data, as used herein, shall include any work subject 
to copyright under 17 U.S.C. § 102, for example, any written reports or literary works, 
software and/or source code, music, choreography, pictures or images, graphics, 
sculptures, videos, motion pictures or other audiovisual works, sound and/or video 
recordings, and architectural works. Upon or before the completion of this contract, 
the Contractor will deliver to the Department of Resources, Recycling, and 
Recovery data first produced in the performance of this contract and data required 
by the contract but not first produced in the performance of this contract in formats 
acceptable by the Department of Resources, Recycling, and Recovery. 
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EXHIBIT D – Abbreviations and Definitions 
General. Unless the context otherwise requires, wherever in this RFP or subsequent 
addenda, the following abbreviations and terms, or pronouns in place of them, are used, 
the intent and meaning shall be interpreted as provided in this Section. Working titles 
having a masculine gender, such as “draftsman” and “journeyman” and the pronoun “he,” 
are utilized in these provisions for the sake of brevity and is intended to refer to persons of 
either sex.  

Abbreviations:  

ADA   Americans with Disabilities Act  

ACM   Asbestos Containing Material  

AHERA  Asbestos Hazard Emergency Response Act  

AQMD  Air Quality Management District  

APN   Assessor’s Parcel Number  

BMP   Best Management Practices  

CAC   Certified Asbestos Consultant  

CalEPA  California Environmental Protection Agency  

Cal OES  California Office of Emergency Services  

CalRecycle  Department of Resources Recycling and Recovery  

CARB   California Air Resources Board  

CCR   California Code of Regulations  

C.F.R.   Code of Federal Regulations  

AM   Agreement Manager  

CEQA   California Environmental Quality Act  

CIH   Certified Industrial Hygienist  

CM   Contract Manager  

CSST   Certified Site Surveillance Technician  

DFW   Department of Fish and Wildlife (California)  
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DOT   Department of Transportation  

DMV   Department of Motor Vehicles  

DROC  Debris Removal Operations Center (interchangeable with “Incident 
Management Team”)  

DVBE   Disabled Veteran Business Enterprise  

DTSC   Department of Toxic Substances Control  

EPA   Environmental Protection Agency (Federal Government)  

EPP   Environmental Protection Plan  

FEMA   Federal Emergency Management Agency  

FPR   Forest Practice Rules  

FSC   Finance Section Chief  

GC   Government Code  

GPS   Geographic Positioning System  

HAZWOPER  Hazardous Waste Operations and Emergency Response  

HHW   Household Hazardous Waste  

HTRS  Hazard Tree Removal Services 

IC   Incident Commander  

ICS   Incident Command System  

ICT   Incident Command Team  

IMT Incident Management Team (interchangeable with “Debris Removal 
Operations Center (DROC)”)  

LTO   Licensed Timber Operator  

NESHAP  National Emissions Standards for Hazardous Air Pollutants  

NIOSH  National Institute for Occupational Safety and Health  

OSC   Operations Section Chief  

OSDS The Department of General Services, Procurement Division (PD), Office of 
Small Business and DVBE Services (OSDS)  
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OSHA   Occupational Safety and Health Administration  

PCC   Public Agreement Code  

PPDR   Private Property Hazard Tree Removal– a FEMA defined term  

PPE   Personal Protective Equipment  

PSC   Planning Section Chief  

RFP   Request for Proposals  

ROE   Right-of-Entry  

RPF   Registered Professional Forester  

SB   Small Business  

SEMS   Standardized Emergency Management System  

SOW   Scope of Work  

U.S.C.   United States Code   

USA   Underground Service Alert  

USEPA  United States Environmental Protections Agency   

UXO   Unexploded Ordinance 

 
Definitions: 

214 Forms (ICS 214 Forms): The Activity Log (ICS 214) records details of notable activities 
at any ICS level, including single resources, equipment, Task Forces, etc. These logs 
provide basic incident activity documentation and a reference for any after action report.  

Agreement: The written agreement covering the performance of the work and furnishing of 
labor, materials, tools, and equipment in providing the work. The Agreement shall include 
the Standard Agreement, RFP, Exhibits, bid submittal, general and specific terms and 
conditions, Work Orders, and supplemental agreements, which may be required to 
complete the work in a substantial and acceptable manner.  

 Assessor’s Parcel Number (APN): The unique number assigned to each parcel of land by 
the county tax assessors. Refer to Site.  

Assessment & Monitoring Contractor (also A&M Contractor, A&M Consultant, or 
Consultant): The person or persons, firm, partnership, corporation, or his or their legal 
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representatives or designee or combination thereof, which has entered into an Agreement 
with Siskiyou County to assess and monitor the Contractor(s) compliance with the Scope 
of Work.  

Bay: Individual residence within an APN. Typically applies to mobile home/trailer park 
properties.  

Cal EPA: The California Environmental Protection Agency.  

Siskiyou County Staff: Staff of the County of Siskiyou.  

Change Order: A change order is a legally binding document used to change the 
Agreement for revised scope of work and/or time. A valid, fully executed change order 
requires the signature of both Siskiyou County and the Contractor signifying mutually 
agreed-upon terms.  

Cleanup Goal Report: The A&M Contractor shall develop a cleanup goals report based on 
local soil samples for each burn scar included in each Operation based on state and 
federal standardized environmental cleanup requirements. Scope of Work consists of 
collecting soil samples from across the fire impacted areas. Background levels of heavy 
metals are considered when determining cleanup goals to ensure that resources are not 
allocated to removing soil concentrations that may be above the health-based standards 
but are not related to the debris from the incident.  

Community Costs: Operational labor, materials, and other related costs that cannot be 
directly attributable to any specific property as part of the operations.  

Agreement Manager (CM): A person designated by Siskiyou County to manage 
performance under an Agreement.  

Contractor: A party contracting with the awarding agency. Vendor is often used 
synonymously with Contractor.  

Contractor's Environmental Compliance Liaison (ECL): HTRS Contractor's staff 
responsible for ensuring that the HTRS Contractor meets all of the environmental permit 
requirements and all EPP BMPs are properly implemented, as described in EXHIBIT A. The 
ECL shall possess a Bachelor's Degree (or higher degree) in environmental science, 
geography, environmental engineering, or another applicable field of science.  

Contractor’s Registered Professional Forester (RPF) Liaison: The Contractor’s RPF 
Liaison will oversee, monitor, and manage the hazard tree removal operations and related 
activities for the Contractor, within their respective Agreement area, and make sure their 
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operation follows the Forest Practice Rules, all applicable timber harvest documents, and 
the EPP, as described in EXHIBIT A.  

Hazard Tree Removal Crew: A “crew” is defined relative to a standard Hazard Tree removal 
crew, which includes four (4) personnel (two operators and two labor personnel), all 
equipment, supplies, portable restrooms, hand sanitation stations, and ancillary supplies. 
Siskiyou County may approve alternate crew makeups if the HTRS Contractor evidences 
the need for different personnel or equipment. 

Day: Unless otherwise indicated, a “day” or “days” refers to a working day(s), Monday 
through Saturday.  

Disabled Veteran Business Enterprise (Certified): A business that has been certified by 
the State of California, Department of General Services, Procurement Division (PD), Office 
of Small Business and DVBE Services (OSDS), as Disabled Veteran Business Enterprise 
(DVBE) as defined in Military and Veterans Code 999 et. seq. and California Code of 
Regulation (CCR) 1896.60.  

Disaster: “Disaster” means fire, flood, storm, tidal wave, earthquake, terrorism, epidemic, 
or other similar public calamities that the Governor determines presents a threat to public 
safety. (19 CCR section 2900(g))  

Disaster Hazard tree Removal (SDRS) Contractor: The Contractor hired to 
remove disaster hazard trees under this Agreement.  

Duly Authorized Representative: Means the duly authorized employee of the Contractor 
that has the authority to represent the Contractor and sign documents pertaining to the 
Agreements and submit invoices to Siskiyou County.  

Easement: A legal right to cross or otherwise use another’s land for a specified purpose. 
An easement may be expressed or implied.  

Federal Assistance: “Federal Assistance” means aid to disaster victims or local agencies 
by the federal government pursuant to federal statutory authorities. (19 CCR section 
2900(m))  

Finance & Administration Team: Siskiyou County staff responsible for finance and 
administration tasks related to this Agreement.  

Finance Section Chief/Finance Unit Leader: Siskiyou County employee who tracks 
Operation-level costs and reimbursements for the operation. The Finance Section 
Chief/Finance Unit Leader may also serve as the Agreement Manager. One or more Deputy 
Finance Section Chiefs/Assistant Finance Unit Leaders may be assigned as needed.  
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Hazard Tree: A tree so damaged by a fire that it possesses an imminent threat of falling 
onto public Right- of-Way (ROW), other improved public property, or other infrastructure – 
as approved by the Incident Management Team (IMT). See the Special Provisions for 
additional criteria.  

Holidays: Those days designated as State holidays in the Government Code.  

Incident: See Operation.  

Incident Action Plan (IAP): A formal plan which documents incident goals, operational 
period objectives, and the response strategy defined by incident command during 
response planning. It contains general tactics to achieve goals and objectives within the 
overall strategy, while providing important information on event and response parameters.  

Incident Commander: The person responsible for all aspects of an emergency response; 
including quickly developing incident objectives, managing all incident operations, 
application of resources as well as responsibility for all persons involved. The incident 
commander sets priorities and defines the organization of the incident response teams 
and the overall incident action plan.  

Incident Command System: A standardized approach to the command, control, and 
coordination of emergency response providing a common hierarchy within which 
responders from multiple agencies can be effective.  

Incident Management Team (IMT): Designated personnel who provide support to incident 
management at the Incident or Branch Level. Includes the Director, Planner, Debris Group 
Supervisor, Finance Unit Leader, and Logistics Unit Leader, and their respective designees.  

Individual Property Cost: Operational labor, materials, and other related costs that can be 
directly attributable to a specific property for which such costs were expended as part of 
the operations.  

Legal Holiday: See Holidays.  

Lot: See Site.  

LTO: Licensed Timber Operator  

Notice to Proceed: A Notice to Proceed (NTP) is a notification from Siskiyou County 
informing the Contractor it shall begin work under the operation.  

National Environmental Policy Act (NEPA): “NEPA” means the National Environmental 
Policy Act (Title 42 United States Code section 4321 et seq.). (19 CCR section 2900(s))  
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Operation: The full scope of work of Hazard Tree Removal and Hazard Tree Removal 
services described in EXHIBIT A and the Special Provisions. May also be referred to as 
“Incident” or “Project.”  

Operational permits enforced by CalFire: Forest Practice Rules (FPR) under 14 CCR 
1104.1(b) (Public Agency, Public and Private Utility ROW Exemption) and 14 CCR 1038(b) 
(10% Dead, Dying, Diseased Trees) or the NEW 2020 Exemption 14 CCR 1038(g) (Post-Fire 
Recovery Exemption).  

Operations Section Chief: Oversees and directs all tactical staff and operations for the 
Hazard Tree and Hazard Tree Removal Operations throughout the Operational area. For this 
agreement, used interchangeably with Debris Group Supervisor (DGS).  

Operations Superintendent: Reports to the Contractor’s field supervisor who is 
responsible for overseeing/directing and supporting multiple SDRS crews, as determined 
by the Project Manager.  

Over Excavation: “Over Excavation” occurs when the IMT designates a property as having 
had an unreasonable amount of material removed for site conditions. The IMT may base an 
Over Excavation determination upon factors including, but not limited to, relative quantity 
or ratios of materials removed compared to other Operation properties, field observations, 
analytical data, and/or other available information.  

Parcel: See Site.  

Planning Section Chief: Works directly with the Incident Commander, to plan and 
coordinate Hazard tree Removal resources for the multiple activities throughout the 
Incident Management Team. For this agreement, used interchangeably with Branch 
Planner (BP).  

Programs: The Hazard Tree Removal Program or the Hazard Tree Removal Program.  

Project: Refer to Operation.  

Program Manager: In addition to the responsibilities described in the Description of Work, 
the Program Manager is the HTRS Contractor’s representative for all work performed under 
this Agreement. All official correspondence, reports, submittals, billings, and other work 
done under this Agreement shall be reviewed and signed by the Program Manager prior to 
submittal to Siskiyou County.  

Property: See Site.  
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Public Cost Proposal Opening: A public meeting, where the sealed cost proposal is 
submitted by a Proposer on an advertised Operation, is opened, and a determination is 
made as to the apparent low proposer.  

Rejected Load: A “Rejected Load” occurs when either: 1) A receiving facility refuses to 
accept a load as classified, or 2) the IMT designates a load as being misclassified. The IMT 
may base a determination of designation of a load as being “misclassified” upon factors 
including, but not limited to, relative quantity or ratios of materials removed compared to 
other Operation properties, field observations, analytical data, and other available 
information.  

Resource Monitors: Professional staff, including Registered Professional Foresters, 
biologists, and archaeologists, provided by the A&M Contractor that will assist in the 
oversight and implementation of the EPP and Timber Harvest Documents during the 
Operation for the purpose of protecting the environmental and cultural resources present. 
Local tribal nations may also provide tribal monitors to assess for native artifacts that HTRS 
Contractors’ ground-disturbing activities may unearth.  

Right of Way (ROW): “Right-of-way” generally means that portion of real property granted 
to a public or quasi-public entity to utilize said property for public street, drainage, or utility 
purposes.  

Right-of-Way Segment: A reasonable Operational portion of a public right of way.  

Right of Entry (ROE): “Right of Entry” refers to the Operational staff to access private 
property (parcel of land) with permission via the ROE form.  

Scope of Work: The description of work required of a Contractor by the awarding agency.  

Section 106: Section 106 of the National Historic Preservation Act and all associated 
statutes and regulations, including 36 CFR 61.  

Site: A building or facility, or group of contiguous buildings or facilities with common 
ownership and within a single APN. A Site may include a “Property,” “Lot,” “Bay,” or “APN” as 
defined in this Agreement (modified, 19 CCR section 2900(gg)).  

Small Business (Certified): A business that has been certified by the Department of 
General Services (DGS), Procurement Division (PD), Office of Small Business and DVBE 
Services (OSDS), as a small business as defined in GC section 14837 and 2 CCR section 
1896.  
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State Agreement Law: The Public Agreement Code and other applicable laws that form 
and constitute a part of the provisions of this Agreement to the same extent as if set forth 
herein in full.  

State Eligible Costs: “State Eligible Costs” means all Operation costs eligible under 
Government Code sections 8680 et seq., and shared costs of Operations deemed eligible 
for federal public assistance, after offsetting applicable credits. (19 CCR section 2900(kk)).  

Stormwater Specialist: The HTRS Contractor will assign a Stormwater Specialist who is a 
Qualified Stormwater Pollution Prevention Plan Practitioner (QSP) and who is familiar with 
rural and urban applications of erosion and sediment control. The Stormwater Specialist 
will oversee applicable work on roads, debris sites, and support facilities, will manage 
NPDES compliance, and will manage the response to accidental spills. The Stormwater 
Specialist will also coordinate the documentation of removal, maintenance, and 
deployment of intermediate and final erosion/sediment control and shall record such 
measures in a County designated or approved database in coordination with the A&M 
Contractor.  

Subcontractor: A person or entity which Agreements with the Contractor to perform all, or 
a portion of the work as specified in the Scope of Work.  

Task Force: Unit and organizational element having functional responsibility for a specific 
activity.  

Title 22 Metals: California Code of Regulation (CCR) Title 22 (also known as the California 
Administrative Manual {CAM-17}) metals include: antimony, arsenic, barium, beryllium, 
cadmium, chromium, cobalt, copper, lead, mercury, molybdenum, nickel, selenium, silver, 
thallium, vanadium, and zinc.  

Work Authorization: See Work Order.  

Workday: For the purposes of this Operation, a workday includes reasonable time required 
to support daily on-site Hazard Tree removal operations, including, but not limited to, 
health and safety briefings, beginning and end of shift briefings, and all-hands safety 
meetings. The IMT will determine operational hours for each operational period. Generally, 
the operational hours will be 7:00 AM to 6:00 PM, unless otherwise designated by the IMT. 
Workdays are each day from Monday through Saturday except state holidays approved by 
the IMT and every fifth Saturday, which shall be a Safety Stand-down.  

Work Order: An Agreement document Siskiyou County uses to direct Contractors on when 
and where services are necessary. Work Orders detail activities to be completed within the 
Scope of Work, not to exceed cost, and provide a schedule for completion. The Contractor 



EXHIBIT D – Abbreviations and Definitions 
Click Here to Return to Table of Contents 

 

  Page 165  

shall not perform or undertake any work that is not indicated or addressed in a Work Order. 
A Work Order shall be executed according to the procedures of the “Work Authorization” 
clause of EXHIBIT D. The terms “Work Order” and “Work Authorization” are 
interchangeable.  
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