NEW SISKIYOU COUNTY SHERIFF’'S DEPARTMENT
AB900 JAIL PROJECT

269 Sharps Road, Yreka, CA 96097

RFQ Addendum #1
Issued April 4, 2019

THIS ADDENDUM MODIFIES THE REQUEST FOR QUALIFICATION DOCUMENTS

ISSUED ON MARCH 26, 2019, WITH AMENDMENTS AND ADDITIONS NOTED BELOW.
THE FOLLOWING CHANGES SHALL BE INCORPORATED INTO AND SUPERSEDE
AND/OR SUPPLEMENT THE RFQ DOCUMENTS WHEREVER THEY AND THE
ADDENDUM CONFLICT.

1. Clarification Question #1: Can a list of contractors responding to the RFQ be provided to
potential subcontractors?

1.1. Answer #1: Refer to the attached RFQ Responders List.

2. Clarification Question #2: In review of the RFQ documents, we noticed Geotechnical
Engineering would be performed through contract with the County. Has the geotechnical
engineering investigation and report been completed for this project, or will a separate
RFP/RFQ be posted for those services?

2.1. Answer #2: A preliminary Geotechnical Report for the project site has already been
completed. If any additional geotechnical analysis is required for the project, the
County will solicit engineering services separately.

3. Clarification Question #3: Is this for the prime / general, or for subs also?
3.1. Answer #3: The RFQ is requesting Statement of Qualifications from Design-Build

teams (DBE), which include the general contractor and the architect of record.
Subcontractors and/or consultants are not included in this RFQ.





